CITY OF SANIBEL

SPECIFICATIONS FOR

2025 Sanibel River Clearing Project
(Drainage/Wildlife Habitat Maintenance Trimming)

ITB-PW-4-2025/SK

April 21, 2025

Community Services Department - Public Works Division
800 Dunlop Road, Sanibel, FL 33957
(239)472-6397

BIDS DUE BY: 2:30 PM, (ET) May 20, 2025

PRE-BID CONFERENCE: NONE

NO QUESTIONS WILL BE ACCEPTED AFTER: 5:00 PM, (ET) May 10, 2025, all questions must
be submitted in writing to scott.krawczuk@mysanibel.com and received by stated time.

SEALED ENVELOPES MUST BE MARKED WITH THE TITLE OF THE BID, BID NUMBER, NAME
AND ADDRESS OF THE BIDDER.

Courier Packages (Fedex, UPS) shall clearly state on the outer packaging, the Invitation to Bid Title and
the Invitation to Bid Number. If the proper information is not on the courier’s outer packaging the
Bid/RFP may be sent back to the Vendor without being opened and/or given consideration for that
project.
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CITY OF SANIBEL, FLORIDA

ADVERTISEMENT FOR BIDS

Legal Notice is hereby given that sealed proposals will be received at the Office of the City Engineer, City
of Sanibel, Florida, at the Public Works Building, 750 Dunlop Road, Sanibel, until 2:30 P.M., on MAY 20,
2025 and shortly thereafter will be publicly opened and read aloud. Any proposal offered later than the
above time will be returned unopened.

The work for which proposals are to be received consists of the following:

2025 SANIBEL RIVER CLEARING PROJECT (DRAINAGE/WILDLIFE HABITAT MAINTENANCE
TRIMMING)

This project is located on Sanibel Island. The annual river maintenance program including vegetation
trimming and removal in the designated Sanibel River sections by the removal and disposal of
trees, logs, stumps, brush, tops, blockages, rubbish, and debris deposited in and adjacent to the
river.

Proposals shall be properly and completely executed on a standard proposal form. Each proposal shall
be accompanied by an acceptable certified check or cashier’'s check made payable to the City of Sanibel,
or an acceptable Bidders Bond, in an amount not less than five percent (5%) of the total bid price.

The Contractor to whom the work is awarded will be required to furnish an acceptable Surety Bond in an
amount of one hundred percent (I100%) of the contract price.

No bidder may withdraw his proposal within a period of sixty (60) days following the date set for receiving
proposals. The City of Sanibel reserves the right to hold any and all bids for a period of not more than
sixty (60) days and said bids shall be and remain valid and in full force and effect during said period. The
City of Sanibel reserves the right to reject any and all proposals and to waive informalities.

Plans and Specifications for the work may be obtained online at:
https://www.mysanibel.com/government/public-works/useful-links/city-bids

Scott Krawczuk
Deputy Public Works Director

AFFIDAVIT REQUESTED
PUBLISH ONE TIME

Fort Myers News-Press
April 21, 2025



INFORMATION FOR BIDDERS

1.01 __ SCOPE
A. The contract work provides for the 2025 Sanibel River Clearing Project (Drainage/Wildlife
Habitat Maintenance Trimming) and other related items pertinent and incidental thereto
including the furnishing of all labor, materials, supplies, equipment, work and services, ready
for satisfactory and continuous operation, in accordance with the drawings and
specifications.
B. The work included in this contract is described briefly as follows:
The annual river maintenance program including vegetation trimming and
removal in the designated Sanibel River sections by the removal and disposal of
trees, logs, stumps, brush, tops, blockages, rubbish, and debris deposited in and
adjacent to the river.
C. Construction is anticipated to begin JUNE 30, 2025.
1.02 CONTRACT DOCUMENTS AND SPECIFICATIONS
A. Work to be performed shall be in accordance with drawings and specifications prepared by
the City of Sanibel.
1.03 BIDDER TO EXAMINE SITE
A. All bidders are to inform themselves of the conditions under which the work is to be
performed, the site of the work, the obstacles which may be encountered, and all other
relevant matters concerning the work to be performed. The successful bidder will not be
allowed any extra compensation by reason of any matter or thing concerning which said
bidder might have fully informed themself because of their failure to have so informed
themself prior to the bidding.
1.04 INFORMATION NOT GUARANTEED

A.

All information given relating to borings, material encountered, and groundwater is from the
reports of the boring CONTRACTOR. Such information is furnished only for the information
and convenience of the bidders. It is understood and agreed that the OWNER does not
warrant or guarantee as to the accuracy or completeness of such information. Each bidder
must satisfy themself regarding the character, quantities, and conditions of the various
materials and work to be done.

It is further understood and agreed that the bidder or the CONTRACTOR will not use any
information made available to themself or obtained by any examination made by them in any
manner as a basis or ground of claim or demand of any nature against the OWNER arising
from or by reason of any variance which may exist between the information offered and the
actual materials and structures encountered during the construction work.



1.05 QUESTIONS REGARDING CONTRACT DOCUMENTS

1.06

A.

In general, no answer will be given in reply to an oral question if the question involves an
interpretation of the intent or meaning of the drawings or contract documents, or the equality
or use of products or methods other than those definitely designated or described on the
drawings or in the specifications. Any information given to bidders other than by means of
the drawings and contract documents or by addenda as described below is given informally
and shall not be used as the basis of a claim against the OWNER or the Engineer.

To receive consideration, such questions shall be submitted in writing to the OWNER at least
TEN (10) days before the advertised date for receipt of bids. If the question involves equality
or use of products or methods, it must be accompanied by drawings, specifications, or other
data, in sufficient detail to enable the OWNER to determine the equality or suitability of the
product or method. In general, the OWNER will neither approve nor disapprove particular
products prior to the opening of the bids; such products will be considered when offered by
the CONTRACTOR for incorporation into the work.

. The OWNER will arrange as addenda, which shall become a part of the Contract, all

questions received as above provided, with his decision regarding each. Addenda will be
posted at least FIVE (5) days prior to the receipt of bids. It shall be the responsibility of the
CONTRACTOR, prior to submitting a proposal, to check the DemandStar online marketplace
to download any and all addenda associated with the project. CONTRACTOR shall
acknowledge issued addenda on Proposal document page (P-2).

Unless such action shall have been taken by the CONTRACTOR and approval obtained, he
agrees to use the product or method designated or described in the specifications or as
amended by these addenda.

PROPOSAL FORM

1.07

A.

All bids must be submitted upon the Proposal Form which will be furnished by the OWNER.
The Proposal Form shall be completely executed and shall give the price bid for each item
of work proposed, both in words and figures, and shall be signed by the bidder.

In the event of a discrepancy between the prices written in words and prices written in figures,
the prices written in words shall govern.

. The successful bidder shall be prepared to complete the work within ONE HUNDRED AND

TWENTY (120) Calendar days.

LETTER FROM SURETY

A.

The CONTRACTOR shall submit with their executed bid proposal a letter or statement from
their surety company that it will execute and deliver a one hundred percent (100%)
Performance and Payment Bond.



1.08 AWARD OF CONTRACT

1.09

A.

Lump Sum Proposals - The award of Contract shall be made to the low, responsive and
responsible bidder on the lump sum proposals submitted for the work. The Contract shall be
deemed as having been awarded when formal notice shall have been served upon the
successful bidder by an officer or agent of the OWNER duly authorized to give such notice.

. Unit Price Proposals

(1) The award of the Contract will be made to the lowest responsible bidder on the total bid
price given on the Proposal Form, page P-1. The Contract shall be deemed as having
been awarded when formal notice shall have been served upon the successful bidder by
an officer or agent of the OWNER duly authorized to give such notice.

(2) The quantities listed in the unit price proposal form are to be considered as approximate
and are to be used for the comparison of bids only. The unit prices to be tendered by the
bidders are to be tendered expressly for the scheduled quantities, as they may be
increased or decreased as hereinafter provided. Payments, except for lump sum items
in the unit price Contract, will be made to the CONTRACTOR for the actual quantities of
work performed or materials furnished in accordance with the plans and specifications;
and it is understood that the scheduled quantities of work to be done and materials to be
furnished may each be increased or diminished as hereinbefore provided without in any
way invalidating the unit price bid. Where there is a conflict between the unit price and
the extension thereof made by the bidder, the unit price shall govern, and the Engineer
shall be authorized to make a correct extension of such unit bid price and to use such
corrected extension in comparing bids.

(3) When prices are requested on "Alternate" items, the alternate item price will not be
considered in determination of the low bidder.

(4) The City reserves the right to accept or reject any or all bids and to waive any formal
irregularities in the bids, when deemed to be in the best interest of the City.

BID SECURITY

1.10

A.

Each bid shall be accompanied by a cashier's check made payable to the OWNER or an
acceptable bidder's bond in an amount of not less than five percent (5%) of the total bid price.
The checks will be returned to all except the three lowest formal bidders within three days
after the date of opening the bids. Any checks remaining with the OWNER shall be returned
upon execution of a contract.

COMPARISON OF BIDS

A.

Bids will be compared on the basis of the lump sum bid or the sum of unit price extensions
plus the sum determined in evaluating the time of completion stated by the bidders in their
proposals if the OWNER desires to make such evaluation. The net sum thus obtained shall
be used to determine the order of bidding.

IB-3



1.11

B.

The sum to be used for evaluation of the time of completion stated by the bidder, if used,
shall be only for comparison of bids. It shall be the product of $300.00 and the number of
calendar days named by the bidder.

EXPERIENCE AND ABILITY OF CONTRACTOR

1.12

A.

It is the intent of the OWNER not to award the Contract to any bidder who does not furnish
satisfactory evidence they have the ability and experience in this class of work, and that they
have sufficient capital and plant to enable them to prosecute the same successfully and to
complete it in the time named in the proposal. CONTRACTOR shall have a minimum of FIVE
(5) years’ experience with similar projects.

EXECUTION OF CONTRACT

1.13

A.

The successful bidder to whom the Contract is awarded shall be required to execute three
(3) copies of the Construction Contract and three (3) copies of the Performance and Payment
Bond.

FORFEITURE OF BID SECURITY

A.

In the event that the party to whom the Contract is awarded shall fail or neglect to execute
the Contract and furnish satisfactory bonds within TEN (10) days after the OWNER has
notified him that the Contract is ready for execution, the OWNER may determine that the
bidder abandoned the Contract, and thereupon the proposal and acceptance shall be null
and void; and the security accompanying the proposal shall be forfeited to and retained by
the OWNER as liquidated damages for such failure and neglect, and to indemnify the
OWNER for any loss which may be sustained by failure of the bidder to execute the Contract.
After the execution of the Contract and the acceptance of the bonds by the OWNER, the bid
securities which have been retained by the OWNER shall be returned to the respective
bidders.

1.14 UNAVAILABILITY OF MATERIALS

A.

Bids must be based on use of the materials specified, subject to the provisions of any
addenda issued. If the CONTRACTOR is unable to furnish or use any of the materials or
equipment specified because of any order by a governmental agency limiting the
manufacture or use, or because of the supply situation in the general market for such material
or equipment, the CONTRACTOR shall offer substitutes therefor. The substitutes shall be
suitable for the purpose, considering the factors of quality, serviceability, appearance, and
maintenance. No substitute shall be used until it has been approved by the Engineer.

No consideration will be given to the use of substitutes on account of market conditions

unless the CONTRACTOR demonstrates that for the item in question, CONTRACTOR
placed their order and submitted shop drawings without delay, that CONTRACTOR has
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1.15

shown due diligence in attempting to locate the item as specified, and that the unavailability
is due to market conditions in general throughout the particular industry.

C. If substitutes are used in the work, the compensation to be paid to the CONTRACTOR shall
be subject to review and adjustment. As a general principle, if the Engineer shall determine
that the substitute will be less satisfactory, the CONTRACTOR shall allow a credit to the
OWNER; only "under unusual circumstances shall there be an increase in" compensation to
the CONTRACTOR on account of substitution. The basis upon which the amount of price
adjustments will be founded shall be the cost of the appropriate items at the time the bids
were opened.

DELETED

1.16

NONDISCRIMINATION IN EMPLOYMENT

1.17

A. Contracts for work under this proposal may obligate the CONTRACTOR and sub-contractors
not to discriminate in employment practices.

B. Bidders must, if requested, submit a compliance report concerning their employment
practices and policies in order to maintain their eligibility to receive the award of the Contract.

RIGHT-OF-ACCESS

1.18

A. The CONTRACTOR agrees that a representative of the OWNER or Engineer will have
access to the work wherever it is in preparation of progress and that the CONTRACTOR will
provide facilities for such access and inspection.

SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION

1.19

A. The successful bidder shall be responsible for all obligations prescribed as employer
obligations under Chapter XVII of Title 29, Code of Federal Regulations, Part 1926, otherwise
known as "Safety and Health Regulations for Construction."

UTILITIES

1.20

A. All existing utility systems which conflict with the construction of the work herein shall be
relocated or temporarily removed and replaced as required. Such relocating or temporary
removal and replacement shall be accomplished at the expense of the CONTRACTOR, and
the work shall be done by the Utility unless the Utility approves in writing that the work may
be done by the CONTRACTOR.

B. The CONTRACTOR shall make all necessary applications and arrangements and pay all
fees and charges for electrical energy for power and light required for the construction of this
Contract during its entire progress. CONTRACTOR shall provide and pay for all temporary
wiring, switches, connections and meters.

EASEMENTS




1.21

The OWNER will obtain right-of-way easements over and through certain private lands for
the construction and rehabilitation. The width or limits of such rights-of-way will be defined
by the OWNER before the work or construction shall begin. If the methods of construction
employed by the CONTRACTOR are such as to require the use of land beyond the limits
obtained, CONTRACTOR shall make their own agreements with the property owners
affected for the use of such additional land and submit a copy of the agreement to the
"owner".

In all such easement rights-of-way, the CONTRACTOR shall be required to carefully remove
the Owner's fences, or other obstacles to the construction procedure, and replace the same
after the work is installed. The backfilling shall be to the grade of the existing ground level
or to the grade as established by the Owner in the event the Owner permits the deposit of
excess material upon such land.

. The cost of all such restoration of property shall be included and no additional payment will

be allowed for this work.

OPERATIONS WITHIN RIGHT-OF-WAY

1.22

A.

In public thoroughfares, all operations of the CONTRACTOR, including those of temporary
nature, must be confined within the applicable right-of-way limits. If the methods of the
construction employed by the CONTRACTOR are such as to require the use of land beyond
the public thoroughfares, CONTRACTOR shall make their own agreements with the property
owners affected for the use of such additional land and submit a copy of the agreement to
the "owner".

PUBLIC RECORDS

A.

OWNER is a public agency subject to Chapter 119, Florida Statutes, the Public Records
Law. As a CONTRACTOR or service provider to OWNER, CONTRACTOR is also subject
to the Public Records Law pursuant to Section 119.0701, Florida Statutes, and shall
comply with Florida’s Public Records Law. Unless specifically exempted by Florida law, in
whole or part, the CONTRACTOR shall:

(1) Keep and maintain public records required by the OWNER in order to perform the
service. This shall include all records relating to CONTRACTOR’S services provided to
the OWNER and includes “all documents, papers, letters, maps, books, tapes,
photographs, films, sound recordings, data processing software, or other material,
regardless of the physical form, characteristics or means of transmission.”

(2) Upon request from the OWNER’S custodian of public records, provide the OWNER with
a copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119, Florida
Statutes, or as otherwise provided by law.

(3) Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of



the contract term and following completion of the contract if the CONTRACTOR does not
transfer the records to the OWNER.

(4) Upon completion of the contract, transfer, at no cost to the OWNER, all public records in
possession of the CONTRACTOR, or keep and maintain public records required by the
OWNER to perform the service. If the CONTRACTOR transfers all public records to the
OWNER upon completion of the contract, the CONTRACTOR shall destroy any duplicate
public records that are exempt or confidential and exempt from public records disclosure
requirements. If the CONTRACTOR keeps and maintains public records upon
completion of the contract, the CONTRACTOR shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the
OWNER, upon request from the OWNER'’S custodian of public records, in a format that
is compatible with the information technology systems of the OWNER.

B. As required by Section 119.0701(2)(a), the following contact information is provided to the
CONTRACTOR in the format required by statute:

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA  STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT:

SANIBEL CITY CLERK

800 DUNLOP ROAD
SANIBEL, FLORIDA 33957
(239) 472-3700
scotty.kelly@mysanibel.com

1.23 DELETED

1.24 E-Verify

A. In compliance with Section 448.095, Fla. Stat., CONTRACTOR and its sub-contractor must
be registered with and use the E-Verify system to verify work authorization status of all
employees hired after January 1, 2021.

(1) CONTRACTOR shall require each of its sub-contractors to provide CONTRACTOR with
an affidavit stating that the sub-contractor does not employ, contract with, or sub-contract
with an unauthorized alien. CONTRACTOR shall maintain a copy of the sub-contractor’s
affidavit as part of and pursuant to the records retention requirements of this Agreement.

(2) The OWNER, CONTRACTOR, or any sub-contractor who has a good faith belief that a
person or entity with which it is contracting has knowingly violated Section 448.09(1), Fla.
Stat. or the provisions of this section shall terminate the contract with the person or entity.

(3) The OWNER, upon good faith belief that a sub-contractor knowingly violated the
provisions of this section, but CONTRACTOR otherwise complied, shall promptly notify
CONTRACTOR, and CONTRACTOR shall immediately terminate the contract with the
sub-contractor.



(4) A contract terminated under the provisions of this section is not a breach of contract and
may not be considered such. Any contract termination under the provisions of this section
may be challenged pursuant to Section 448.095(2)(d), Fla. Stat. CONTRACTOR
acknowledges that upon termination of this Agreement by the OWNER for a violation of
this section by CONTRACTOR, CONTRACTOR may not be awarded a public contract
for at least one (1) year. CONTRACTOR further acknowledges that CONTRACTOR is
liable for any additional costs incurred by the OWNER as a result of termination of any
contract for a violation of this section.

(5) Subcontracts. CONTRACTOR or sub-contractor shall insert in any subcontracts the
clauses set forth in this section, including this subsection, requiring the sub-contractor to
include these clauses in any lower tier subcontracts. CONTRACTOR shall be responsible
for compliance by any sub-contractor or lower tier sub-contractor with the clauses set
forth in this section.



PROPOSAL
CITY OF SANIBEL, FLORIDA

2025 SANIBEL RIVER CLEARING PROJECT
(DRAINAGE/WILDLIFE HABITAT MAINTENANCE TRIMMINIG)

May 20, 2025 @ 2:30PM

TO: CITY OF SANIBEL
Public Works Department
800 Dunlop Rd.
SANIBEL, FLORIDA 33957

Pursuant to the advertisement for bids, the undersigned having read the Specifications and examined
the Drawings prepared by Haley Ward Inc. and the City of Sanibel for 2025 SANIBEL RIVER
CLEARING PROJECT (DRAINAGE/WILDLIFE HABITAT MAINTENANCE TRIMMING) in the City
of Sanibel, Florida, and having inspected the site of work and conditions affecting and governing
same, hereby proposes to provide all materials, and all equipment, tools, etc., and to perform all labor
necessary for the installation as specified and described in said Specifications.

The Total Bid Price for the work based on the summation of the extensions of the unit prices on the
attached itemized proposal is:

Dollars ($ )

(written)

TIME OF COMPLETION

The undersigned further agrees to complete the furnishings and construction of such work, ready for
continuous and satisfactory operation in all respects, within ONE HUNDRED AND TWENTY (120)
calendar days of the Notice to Proceed.

TIME OF VALIDITY

It is hereby agreed that this proposal shall remain in full force and effect and may not be withdrawn
for a period of sixty (60) days from the date of receiving proposals by the City of Sanibel.

BID SECURITY

The undersigned encloses herewith a certified check or cashier's check payable to the City of
Sanibel, Florida or a bidder's bond bonding the undersigned and surety to the City of Sanibel, Florida
in an amount not less than five percent (5%) of the total bid price as set out above, guaranteeing that
the undersigned will enter into contract for the performance of the work if this proposal is accepted. It
is hereby agreed that this proposal shall remain in full force and effect and may not be withdrawn for
a period of sixty (60) days from the date of receiving proposals by the City of Sanibel, Florida.



ADDENDA
Receipt of Addenda Nos. is hereby acknowledged.

Respectfully submitted,

Contractor
(Individual___), (Partnership___ ) or (Corporation___ )

(SEAL)

Signed

Name (print)

Title

Address

City / State

Telephone

Fax

Email

DATE:

NOTE: The legal status of the bidder, whether as an individual, partnership or corporation, must be
indicated above, and all pertinent information as required of the Specifications must be furnished.



THE CITY OF SANIBEL
2025 Sanibel River Clearing Project
(Drainage/Wildlife Habitat Maintenance Trimming)
Bid Opening
May 20, 2025 @ 2:30 PM

Item No.

Quantity

Unit

Description

Unit Price (Words)

Unit Price $ (Figures)

Extended Price $ (Figures)

LS

Trim/clear Section 6 from Tarpon Bay
Road to Island Inn Road

LS

Trim/clear Section 7 from Island Inn
Road to Rabbit Road (includes
tributaries as indicated on aerial view
plans)

LS

Trim/clear Section 8 from Rabbit Road
to Gulf Pines Subdivision (includes
tributaries as indicated on aerial view
plans)

LS

Trim/clear Section 9 from Gulf Pines
Subdivision to Rue Belle Mer

10

LS

Trim/clear section 10 of river adjacent
(just to west) to Beach Road Water
Control Structure and entire outfall canal
to the east.

TOTAL:
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City of Sanibel
Required Bid items

2025 SANIBEL RIVER CLEARING PROJECT
(DRAINAGE/WILDLIFE HABITAT MAINTENANCE TRIMMINIG)

May 20, 2025
No. Name Page Reference

1 Bid Package in sealed envelope marked with | Cover page
Title of Bid, Bid Number, Name & Address of | Invitation to Bid
Bidder

2 Complete proposal on form provided Sheet A-1

Sheets P1 & P2

3 Include Certified Check or Bid Bond 5% or Sheet A-1 and
more of total bid price IB-3

4 Acknowledge issued addenda on page 2 of | Sheet IB-2, P2, GC-
Proposal Form 1

5 Letter or statement from Bidder’s surety Sheet IB-2
company it will execute and deliver a 100%
Performance and Payment Bond

6 Furnish evidence they have ability & Sheet IB-4
experience, have sufficient capital and plant,
and minimum 5-years of experience

7 Complete Bid Schedule Sheet P-3

8 Required Contract Provisions Signature Sheet RP-7
Page

P-5




SPECIMEN FORM OF CONTRACT

THIS CONTRACT, made this day of , 2025, by and between THE CITY OF
SANIBEL, FLORIDA, hereinafter called "OWNER", and a
Florida profit corporation, hereinafter called "CONTRACTOR".

WITNESSETH: That for and in consideration of the covenants set forth below and other good and
valuable consideration, the sufficiency and receipt of which is acknowledged, OWNER and
CONTRACTOR hereby agree as follows:

1. The term "CONTRACT DOCUMENTS" means and includes the following, all of which are
incorporated herein and made part of the CONTRACT:

A. Specifications for “2025 Sanibel River Clearing Project (Drainage/Wildlife Habitat
Maintenance Trimming)” dated April 21, 2025, including, without limitation, all General
Specifications, General Conditions, Special Provision, Required Contract Provisions,
Technical Specifications, and Appendices

Bidding Documents, including Advertisement, Information to Bidders, and Addenda
CONTRACTOR'S Proposal in response to ITB-PW-4-2025/SK

This CONTRACT

Performance and Payment Bond

Notice of Award

Notice to Proceed

Change Order(s)

IOMMOOW

2. The CONTRACTOR will commence and complete the construction which includes:

2025 Sanibel River Clearing Project (Drainage/Wildlife Habitat Maintenance Trimming), as
described in the CONTRACT DOCUMENTS (the “WORK?”)

3. The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor and other
services necessary for the completion of the WORK.

4. The CONTRACTOR will commence the WORK within 6 calendar days after date of the NOTICE
TO PROCEED and will complete the same within One Hundred and Twenty (120) calendar days,
unless the period for completion is extended otherwise by the CONTRACT DOCUMENTS.

5. The CONTRACTOR agrees to perform all of the WORK in accordance with the CONTRACT
DOCUMENTS for the sum of $ said amount being the total “unit price sum
/ lump sum price” as listed on the Contractor's proposal form as submitted for this project.

6. The OWNER will pay to the CONTRACTOR in the manner and at such times as set forth in the
General Conditions such amounts as required by the CONTRACT DOCUMENTS.

7. The CONTRACT DOCUMENTS embody the entire agreement of CONTRACTOR and OWNER
regarding the Work. No deviation from the CONTRACT DOCUMENTS will be allowed, honored
or compensated unless accompanied by a fully executed change order.

8. This CONTRACT shall be binding upon all parties hereto and their respective heirs, executors,
administrators, successors, and assigns; however, CONTRACTOR shall not assign or otherwise

CF-1



transfer its rights, duties or obligations under this CONTRACT without prior written consent of
OWNER.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly
authorized officials, this Agreement in counterparts each of which shall be deemed an original on the
date first above written.

(SEAL) OWNER City of Sanibel
ATTEST By
Name Name
Title Title
(SEAL) CONTRACTOR:
ATTEST By
Name Name
Title Title
Email

Approved as to form

City Attorney
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SPECIMEN FORM OF CONTRACT
PERFORMANCE AND PAYMENT BOND

BY THIS BOND, WE

(Name of Contractor)

(Address of Contractor)

A , as principal, and
(Corporation, Partnership, or Individual)

(Name of Surety)

(Address of Surety)

a Corporation, as Surety, are bound to

(Name of Owner)

(Address of Owner)

herein called Owner, in the sum of

Dollars, ($ )

for payment of which we bind ourselves, our heirs, personal representatives, successors, and
assigns, jointly and severally.
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THE CONDITION OF THIS BOND is that if Principal:

1. Performs the Contract dated , “Year” between Principal and Owner for
construction of:

the contract being made a part of this bond by reference, at the times and in the manner
prescribed in the contract and;

2. Promptly makes payments to call claimants, as defined in Section 255.05 (1), Florida Statutes,
supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in
the prosecution of the work provided for in the Contract and;

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate
proceedings, that Owner sustains because of a default by Principal under the Contract and;

4. Performs the guarantee of all work and materials furnished under the Contract for the time
specified in the Contract; then this bond is void; otherwise it remains in full force.

Any changes in or under the Contract Documents and compliance or non-compliance with any
formalities connected with the Contract or the changes does not affect Surety's obligation under this
bond.

DATED ON , “Year”.

ATTEST:

Principal

(Principal) Secretary
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(SEAL)

(Witness as to Principal)

(Address)
ATTEST:
Surety
By
(Surety) Secretary Attorney-in-Fact
(SEAL)
(Address)

(Witness as to Surety)

(Address)

NOTE: Date of bond must not be prior to date of Contract. If Contractor is Partnership, all partners
should execute Bond.

IMPORTANT: Surety companies executing bonds must appear on the Treasury Department's most
current list (Circular 570 as amended) and be authorized to transact business in the
state where the project is located.
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PERIODIC ESTIMATE FOR PARTIAL PAYMENT

PROJECT: OWNER:
ENGINEER: CONTRACTOR:
PERIODIC ESTIMATE NO. FOR PERIOD TO

ANALYSIS OF ADJUSTED CONTRACT AMOUNT TO DATE

Original contract amount (Col.6)
Plus: Change Order Additions (Col.13)
Less: Change Order Deductions (Col.16)
Adjust contract amount to date

oow>

ANALYSIS OF WORK PERFORMED

Amount of original contract work performed to date (Col.8)
Change Order work performed to date
Total amount of work performed to date
Add: Materials stored at close of this period
(Attach detailed schedule
Less: Amount retained percent
Net amount earned on contract work to date

Less: Amount of previous payments
Balance due this payment

pOOND=

N O

CERTIFICATION OF CONTRACTOR

According to the best of my knowledge and belief, | certify that all items and amounts shown on the
face of this periodic estimate are correct; that all work has been performed and/or material supplied in
full accordance with the Terms and Conditions of the Contract, and/or duly authorized deviations,
substitutions, alterations, and/or additions; that this estimate is as true and correct statement of the
contract account up to and including the last day of the period covered by this Periodic Estimate, and
that no part of the "Balance Due This Payment" has been received:

By
(Contractor) (Authorized Representative)

Title

RECOMMENDATION OF ENGINEER

In accordance with the contract and this Periodic Estimate for Partial Payment, the Contractor is
entitled to payment in the amount shown above.
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DATE: By
PERIODIC ESTIMATE FOR PARTIAL PAYMENT

PROJECT:
OWNER:
ENGINEER:
CONTRACTOR:
PERIODIC ESTIMATE NO. FOR PERIOD TO
CONTRACT AMOUNT COMPLETED TO DATE
UNIT COST %

ITEM DESCRIPTION OF PER TOTAL COM-
NO. OF ITEM  QUANTITY MEAS. UNIT AMOUNT QUANTITY AMOUNT PLETE
(1) (2) (©) (4) (©) (6) (7) (8) (9)
TOTAL



PERIODIC ESTIMATE FOR PARTIAL PAYMENT

PROJECT:
OWNER:
ENGINEER:
CONTRACTOR:
PERIODIC ESTIMATE NO. FOR PERIOD TO
SCHEDULE OF CHANGE ORDERS
CHANGE ORDER ADDITIONS
AMOUNT
PERCENT COMPLETED
NO. DATE DESCRIPTION AMOUNT COMPLETE TO DATE DEDUCTIONS
(10) (11) (12) (13) (14) (15) (16)
TOTAL
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CONTRACTOR'S LETTERHEAD

CONTRACTOR'S CERTIFICATE

l, , the duly qualified, acting and authorized
agent of the Contractor, on
the project, do hereby certify that we have performed all of the work set forth in strict accordance with
the plans, specifications, laws and ordinances applicable thereto and do further certify that all
materials and equipment listed herein have been paid for in full as allowed on all prior Estimates and,
if requested to do so, will show evidence of payment for same in writing before the final payment of
this Estimate No.

| further certify (if this is a Final Estimate) that the amount received hereunder is considered
compensation and final payment in full for all work performed under the Contract, including any
amendments thereto, and upon payment of said sum, hereby release the Owner, its employees,
agents, and representatives in accordance with said Contract. We further certify that we fully
guarantee all work performed hereunder for a period of twelve months from the date of payment for
the Final Estimate, (in accordance with the terms of our original Contract and all Amendments
thereto), during which time all terms and conditions of the original Contract Documents shall remain in
full force and effect, including the insurance requirements, Hold Harmless Agreement and
Indemnifying Agreements as contained in said Contract Documents.

CERTIFIED TO FOR PAYMENT ON THIS DAY OF , “Year”.
CONTRACTOR'S SEAL
Contractor
BY:
TITLE:
Sworn to before me this day of , “Year”.
NOTARY

My commission expires:

(NOTARY SEAL)
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PROJECT:

OWNER: City of Sanibel

CHANGE ORDER NO.

TO:

You are hereby authorized to make the following additions and/or deductions to your contract
amount.

ggﬁ}/&)ﬁ\%ﬁ NET CHANGE REVISED CONTRACT
AMOUNT INCREASE DECREASE (DEDUCT) (ADD) AMOUNT
TOTAL: $ $ $ $ $ $
Description of Change: Add Deduct
RECOMMENDED: APPROVED:
OWNER
By By
Title Date Title Date
ACCEPTED:
CONTRACTOR
BY
Title Date
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GENERAL CONDITIONS OF THE CONTRACT

SECTION 2.1 - CONTRACT DOCUMENTS

2.1.01 GENERAL:

The Contract Documents comprise the following general classifications of documents, including all
additions, deletions, modifications, or other documents incorporated therein:

1. Bidding Documents
2. Contract
3. General Conditions of the Contract
4. Special Conditions
5. Specifications
2.1.02 BIDDING DOCUMENTS:

The Bidding Documents are issued by the OWNER to assist bidders in preparing their proposal include:
1. Advertisement
2. Information for Bidders

3. Proposal: The offer of a Bidder to perform the work described by the Contract Documents
made out and submitted on the prescribed Proposal Form, properly signed and guaranteed.

4. Addenda to Contract Documents: Any addenda issued during the time of bidding, or forming
a part of the Contract Documents loaned to the Bidder for the preparation of his Proposal,
shall be covered in the Proposal, and shall be made a part of the Contract. Receipt of each
Addendum shall be acknowledged in the Proposal.

2.1.03 CONTRACT:

The Contract defines the “Contract Documents” and covers the performance of the work described in
the Contract Documents including all supplemental addenda thereto and all general and special
provisions pertaining to the work or materials.

2.1.04 GENERAL CONDITIONS OF THE CONTRACT:

The General Conditions of the Contract outline certain general responsibilities of the OWNER and the
CONTRACTOR (who are the parties to the Contract) and those responsibilities delegated by the
OWNER to the Engineer who acts as the agent of the OWNER.

1. Definitions: Wherever the words hereinafter defined, or pronouns used in their stead, occur
in these specifications and contract documents, they shall have the meanings herein given:

A. The word "OWNER" shall mean the municipality, person, firm, or corporation as
specified in the Advertisement for Bids, for whom the work is to be done.
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B. The word "CONTRACTOR" shall mean the person, firm, or corporation entering
into a contract with the OWNER to construct and complete the work as herein
specified, set out and shown.

C. The word "sub-contractor" shall mean a person, firm, or corporation, other than a
CONTRACTOR, supplying labor and materials or labor for work at the site of the
project.

D. The word "Engineer" shall mean the project engineer as designated by the
OWNER.

2.1.05 SPECIAL CONDITIONS:

Special Conditions are special provisions, not included in the General Conditions of the Contract, which
apply to this specific project.

2.1.06 DRAWINGS AND SPECIFICATIONS:

The intent of the Drawings and Specifications is that the CONTRACTOR shall furnish all labor,
materials, equipment, and transportation necessary for the proper execution of the work, unless
specifically noted otherwise. The CONTRACTOR shall do all the work outlined in the Contract
Documents and all incidental work necessary to complete the project in a substantial and acceptable
manner, and fully complete the work or improvement, operational and ready for occupancy by the
OWNER.

1. Discrepancies: Any discrepancies found between the Drawings and Specifications and site
conditions or any inconsistencies or ambiguities in the Drawings and Specifications shall
be immediately reported to the Engineer, who shall promptly correct such inconsistencies
or ambiguities in writing. Any work done by the CONTRACTOR after his discovery of such
discrepancies, inconsistencies, or ambiguities shall be done at the CONTRACTOR'S risk.

2. Adequacy: Responsibility for adequacy of the design and for sufficiency of the Drawings
and Specifications shall be borne by the OWNER. The complete requirements of the work
to be performed under the Contract shall be set forth in Drawings and Specifications to be
supplied by the OWNER through the Engineer or by the Engineer as representative of the
OWNER. The Drawings and Specifications shall be considered inseparable documents;
and in considering them, the CONTRACTOR shall rely upon both instruments in order to
perform the work in accordance with their combined intent.

3. Additional Instructions: Further instructions may be issued by the Engineer during the
progress of the work by means of Drawings, or otherwise to make more clear or specific
the Drawings and Specifications or as may be necessary to explain or illustrate changes in
the work to be done. Where said correction of errors or omissions, except as provided in
the next two paragraphs below, adds to the amount of work to be done by the
CONTRACTOR, compensation for said additional work shall be made under the item for
Extra Work except where the additional work may be classed under some item of work for
which a unit price is included in the proposal.

4. The fact that specific mention of the fixture, or of any part of work, is omitted in the
specifications, whether intentionally or otherwise, when the same is clearly shown or
indicated on the drawings, or is usually and customarily required to fully complete such
work as is specified herein, will not entitle the CONTRACTOR to consideration in the matter
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of any claim for extra compensation, but the said fixtures or work or both must be installed
or done the same as if called for by both drawings and specifications.

5. All work indicated on the drawings and not mentioned in the specifications or vice versa,
and all work and material usual and necessary to make work complete in all its parts,
whether or not they are indicated on the drawings or mentioned in the specifications, shall
be furnished and executed the same as if they were called for by both the drawings and
specifications.

6. Plans and Specifications: The Engineer may furnish the CONTRACTOR up to 5 sets of
plans and specifications covering this project at no cost to the CONTRACTOR. For each
set of plans and specifications furnished to the CONTRACTOR, or any of his sub-
contractor’s, in excess of this number, the CONTRACTOR shall be billed at actual cost of
printing and delivery.

7. Dimensions: Only figured dimensions on the Drawings will be used by the CONTRACTOR.
Where the work of the CONTRACTOR is affected by finish dimensions, these shall be
determined by the CONTRACTOR at the site, and he shall assume the responsibility,
therefore.

2.1.07 CONTRACT DOCUMENTS FOR THE USE OF THE ENGINEER:

The CONTRACTOR shall maintain one complete set of the Contract Documents at the job site which
shall always be available to the Engineer and upon which the CONTRACTOR shall record all changes
and field adjustments. The CONTRACTOR shall keep one copy of plans, shop drawings, and
supplemental drawings at the site in good order and annotated to show all changes made during
construction. An as-built survey of the project shall be performed and submitted to OWNER prior to
final acceptance. The survey shall be conducted in accordance with the standards set forth in Chapter
472 of the Florida Statutes and the Minimum Technical Standards for such survey as specified in
Chapter 61G17 of the Florida Administrative Code. The cost of the survey shall be borne by the
CONTRACTOR.

SECTION 2.2 - OWNER-CONTRACTOR-ENGINEER RELATIONS

2.2.01 OWNER'S RIGHTS AND RESPONSIBILITIES:

1. Lands by OWNER: The OWNER will provide the lands shown on the Drawings or described
in the Specifications upon which the work under the Contract is to be performed and to be
used for right-of-way for access. Any delay in furnishing these lands by the OWNER will be
deemed proper for adjustment in the Contract Amount and in the time of completion.

2. Base Lines and Bench Marks: Unless otherwise specified, the OWNER will establish base
lines, and bench marks.

3. OWNER'S Right to Correct Deficiencies: Upon failure to perform the work in accordance
with the Contract Documents, including any requirements with respect to the Schedule of
Completion, and after five days' written notice to the CONTRACTOR, the OWNER may,
without prejudice to any other remedy he may have, correct such deficiencies in work
intended to become a permanent part of the project. The cost to correct such deficiencies
may be deducted from the payment due the CONTRACTOR.
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Suspension of Work by OWNER: The OWNER shall have the authority to suspend the
work, wholly or in part, for such period or periods as he may deem necessary due to
unsuitable weather or such other conditions as are considered unfavorable to carry out the
provisions of the Contract, or to supply materials meeting the requirements of the Contract
Documents.

A.

Notice: The work or any portion thereof may be suspended at any time by the
OWNER provided that he gives the CONTRACTOR five days' notice of suspension
which shall set forth the date on which work is to be resumed. The CONTRACTOR
shall resume the work upon written notice from the OWNER and within ten days
after the date set forth in the notice of suspension. If the OWNER does not give
written notice to resume work within ten days of the date fixed in the notice of
suspension, the CONTRACTOR may abandon that portion of the work so
suspended and shall be entitled to payment in accordance with Paragraph 2.6.09,
Payment for Work Suspended by the OWNER.

In case of any suspensions, the time in which the CONTRACTOR is required to
complete the work shall be extended as many working days as the same is
suspended; provided, however, that if the work is suspended on account of failure
on the part of the CONTRACTOR to comply with specifications, such extensions of
time will not be allowed.

OWNER'S Right to Terminate Agreement and Complete the Work: The OWNER shall have
the right to terminate his agreement with the CONTRACTOR after giving ten days' written
notice of termination to the CONTRACTOR in the event of any default by the
CONTRACTOR.

A.

Default by CONTRACTOR: It shall be considered a default by the CONTRACTOR
whenever he shall:

(i) Declare bankruptcy, become insolvent, or assign his assets for the benefit
of his creditors.

(i) Disregard or violate provisions of the Contract Documents or fail to prosecute
the work according to the agreed Schedule of Completion, including
extensions thereof.

(iii) Fail to provide a qualified superintendent, competent workmen or sub-
contractor’s, or proper materials, or fail to make prompt payment, therefore.

Completion by the OWNER: In the event of termination of the Agreement by the
OWNER because of default by the CONTRACTOR, the OWNER may take
possession of the work and of all materials and equipment thereon and may finish
the work by whatever method and means he may select.

CONTRACTOR'S RIGHTS AND RESPONSIBILITIES:

All work shall be done in strict accordance with the Contract Documents. Observations, construction
reviews, tests, recommendations or approvals by the Engineer or persons other than the
CONTRACTOR, shall in no way relieve the CONTRACTOR of his obligation to complete all work in
accordance with the Contract Documents. All work shall be done under the direct supervision of the
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CONTRACTOR. The CONTRACTOR shall be responsible for construction means, methods,
techniques and procedures, and for providing a safe place for the performance of the work by the
CONTRACTOR, Sub-contractor’s, suppliers and their employees, and for access use, work or
occupancy by all authorized persons. The CONTRACTOR shall be responsible for all obligations
prescribed as employer obligations under Chapter XVII of Title 29, Code of Federal Regulations, Part
1926, otherwise known as "Safety and Health Regulations for Construction".

1.

Lands by CONTRACTOR: Any land and access thereto not specifically shown to be
furnished by the OWNER that may be required for temporary construction facilities or for
storage of materials shall be provided by the CONTRACTOR with no liability to the
OWNER. The CONTRACTOR shall confine his apparatus and storage to such additional
areas as he may provide at his expense.

A. Private and Public Property: The CONTRACTOR shall not enter upon private
property for any purpose without obtaining permission; and he shall be responsible
for the preservation of all public property, trees, monuments, structures, and
improvements, along and adjacent to the street and/or right-of-way and shall use
every precaution necessary to prevent damage or injury thereto. He shall use
suitable precautions to prevent damage to pipes, conduits, and other underground
structures, and shall protect carefully from disturbance or damage all monuments
and property marks until an authorized agent has witnessed or otherwise referenced
their location and shall not remove them until directed.

Surveys: Based upon the information provided by the OWNER, the CONTRACTOR shall
develop and make all detailed surveys necessary for construction, including slope stakes,
batter boards, stakes for pile locations and other working point lines, and elevations. The
CONTRACTOR shall carefully preserve bench marks, reference points and stakes; and, in
the case of destruction thereof by the CONTRACTOR or resulting from his negligence, the
CONTRACTOR shall be charged with the expense and damage resulting there from and
shall be responsible for any mistakes that may be caused by the loss or disturbance of such
bench marks, reference points, and stakes.

Public Utilities: The elevation and location of all public utilities shown on the Drawings were
taken from existing public records. It shall be the duty of the CONTRACTOR to make final
and exact determination of the location and extent of all utilities, and he will be liable for
any expense resulting from damage to them.

Superintendent: A qualified superintendent, who is acceptable to the OWNER, shall be
maintained on the work and give efficient supervision to the work until its completion. The
superintendent shall have full authority to act in behalf of the CONTRACTOR, and all
instruction given to the superintendent shall be considered as given to the CONTRACTOR.
It shall be the responsibility of this CONTRACTOR's superintendent to coordinate the work
of all the sub-contractor’'s. The superintendent shall be present on the site at all times
required to perform adequate supervision and coordination.

Subcontracts: At the time set forth in the Contract Documents or when requested by the
OWNER, the CONTRACTOR shall submit in writing for review of the OWNER the names
of the sub-contractor's proposed for the work. Sub-contractor’'s may not be changed,
except at the request or with the approval of the OWNER. The CONTRACTOR is
responsible to the OWNER for the acts and deficiencies of his sub-contractor’s, and of their
direct and indirect employees, to the same extent as he is responsible for the acts and
deficiencies of his employees. The Contract Documents shall not be construed as creating
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2.2.03

any contractual relation between any sub-contractor and the OWNER. The
CONTRACTOR shall bind every sub-contractor by the terms of the Contract Documents.

A. For convenience of reference and to facilitate the letting of Contracts and
Subcontracts, the Specifications are separated into titled sections. Such separation
shall not, however, operate to make the OWNER or the Engineer an arbiter to
establish limits to the contracts between CONTRACTOR and sub-contractor.

CONTRACTOR'S Right to Suspend Work or Terminate Agreement: CONTRACTOR may
suspend work or terminate his Agreement with the OWNER upon ten days' written notice
to the OWNER for any of the following reasons:

A. If an order of any court or other public authority caused the work to be stopped or
suspended for a period of 90 days through no act or fault of the CONTRACTOR or
his employees.

B. If the OWNER should fail to pay the CONTRACTOR any sum within 45 days after
its award by arbitrators.

Work During an Emergency: The CONTRACTOR shall perform any work and shall furnish
and install any materials and equipment necessary during an emergency endangering life
or property. In all cases, he shall notify the OWNER of the emergency as soon as
practicable, but he shall not wait for instruction before proceeding to properly protect both
life and property.

RESPONSIBILITY OF THE ENGINEER:

The Engineer shall decide questions which may arise as to the quality and acceptability of materials
furnished, work performed, rate of progress of work, interpretation of Drawings and Specifications, and
all questions as to the acceptable fulfillment of the Agreement on the part of the CONTRACTOR. The
duties and responsibilities of the Engineer as set forth herein shall not be extended, except through
written consent of the Engineer and the OWNER.

1.

Observation of the Work: All materials and each part or detail of the work shall always be
subject to observation by the Engineer and the OWNER; and the CONTRACTOR will be
held strictly to the intent of the Contract Documents in regard to quality of materials,
workmanship, and the diligent execution of the Contract. Observations may be made at
the site or at the source of material supply, whether mill, plant, or shop. The Engineer shall
be allowed access to all parts of the work and shall be furnished with such information and
assistance by the CONTRACTOR as is required to make his observations and construction
review.

Acceptability of Work: The Engineer's decision as to the acceptability or adequacy of the
work shall be final and binding upon the CONTRACTOR. The CONTRACTOR agrees to
abide by the Engineer's decision relative to the performance of the work.

Engineer's Decisions: All claims of the OWNER or the CONTRACTOR shall be presented

to the Engineer for decision which shall be final, except in cases where time and/or financial
considerations are involved, which shall be subject to arbitration.
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2.2.04 ORAL AGREEMENTS:

No oral order, objection, claim, or notice by any party to the others shall affect or modify any of the
terms or obligations contained in any of the Contract Documents; and none of the provisions of the
Contract Documents shall be held to be waived or modified by reason of any act whatsoever, other
than a definitely agreed waiver or modification thereof in writing; and no evidence shall be introduced
in any proceeding of any other waiver or modification.

2.2.05 OBSERVATION OF COMPLETED WORK

The CONTRACTOR shall remove or uncover such portions of the completed work as may be directed
by the OWNER at any time before acceptance of the work. After examination, the CONTRACTOR
shall restore the work to the standard required by the Contract Documents. Should the work thus
exposed or examined prove acceptable, the uncovering or removing and the restoring of the work shall
be paid for as Extra Work; but should the work exposed or examined prove unacceptable, the
uncovering, removing, and restoring of the work shall be at the CONTRACTOR'S expense.

2.2.06 WORK BY OWNER OR OTHER CONTRACTOR’S:

1. Separate Contracts: The OWNER may let other contracts in connection with the work of
the CONTRACTOR. The CONTRACTOR shall cooperate with other CONTRACTOR’S
regarding storage of materials and execution of their work. It shall be the CONTRACTOR'S
responsibility to inspect all work by other CONTRACTOR'’S affecting his work and to report
to the OWNER any irregularities which will not permit him to complete his work in a
satisfactory manner. His failure to notify the OWNER of such irregularities shall indicate
the work of other CONTRACTOR’S has been satisfactorily completed to receive his work.
The CONTRACTOR shall not be responsible for defects of which he could not have known,
which develop in the work of others after the work is completed. It shall be the responsibility
of the CONTRACTOR to measure the completed work in place and report to the OWNER
immediately any difference between completed work by others and the provisions of the
Contract Documents.

2. Written Agreement: Whenever work being done by the OWNER through his own
employees or through other CONTRACTOR'’S is contiguous to work covered by the
Contract Documents, the respective rights of the various interests involved shall be
established by written agreement to secure the completion of the various portions of the
work in general harmony.

2.2.07 SECTION DELETED

2.2.08 NIGHT AND SUNDAY WORK:

No night or Sunday work requiring the presence of an Engineer or Inspector will be permitted, except
in case of emergency and then only to such an extent as it is absolutely necessary and with written
approval of the Engineer, provided that the clause shall not operate in case of a gang organized for
regular and continuous night work, and on work which, in the opinion of the Engineer, can be performed
satisfactorily at night or on Sunday.
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2.3.01

SECTION 2.3 - MATERIALS, EQUIPMENT, AND WORKMANSHIP

MATERIALS AND EQUIPMENT:

The materials and equipment installed in the work shall meet the requirements of the Contract
Documents, and no materials or equipment shall be ordered until reviewed by the Engineer. All
materials and equipment not otherwise specifically indicated shall be furnished by the CONTRACTOR.
The CONTRACTOR shall guarantee all materials and equipment he provides in accordance with
Paragraph 2.3.08.

1.

Substitutions: In order to establish standards of quality, the Engineer has, in the detailed
Specifications, referred to certain products by name and catalog number. This procedure
is not to be construed as eliminating from competition other products of equal or better
quality by other manufacturers where fully suitable in design.

A. The CONTRACTOR shall furnish the complete list of proposed desired substitutions
prior to signing of the Contract, together with such engineering and catalog data as
the Engineer may require.

B. The CONTRACTOR shall abide by the Engineer's recommendation when proposed
substitute materials or items of equipment are not recommended for installation and
shall furnish the specified material or item of equipment in such case. All proposals
for substitutions shall be submitted in writing by the General CONTRACTOR and
not by individual trades or material suppliers. The Engineer will review proposed
substitutions and make his recommendations in writing within a reasonable time.

Space Requirements: It shall be the responsibility of the CONTRACTOR to ensure that
materials and equipment to be furnished fit the space available. He shall make necessary
field measurements to ascertain space requirements, including those for connections and
shall order such sizes and shapes of equipment that the final installation shall suit the true
intent and meaning of the Contract Documents.

Arrangement: Where equipment requiring different arrangement of connections from those
shown is approved, it shall be the responsibility of the CONTRACTOR to install the
equipment to operate properly, and in harmony with the intent of the Contract Documents,
and to make all changes in the work required by such arrangement.

Unacceptable Materials and Equipment: Materials and equipment which do not conform to
the requirements of the Contract Documents, are not equal to samples reviewed by the
Engineer, or are in any way unsatisfactory or unsuited to the purpose for which they are
intended, shall not be furnished nor installed.

Storage: Materials and equipment shall be so stored as to insure the preservation of their
quality and fitness for the work. When considered necessary, they shall be placed on
wooden platforms or other hard, clean surfaces, and not on the ground, and/or they shall
be placed under cover. Stored materials and equipment shall be located to facilitate prompt
inspection. Private property shall not be used for storage purposes without the written
permission of the OWNER or lessee.
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6. Manufacturer's Directions: Manufactured articles, materials, and equipment shall be
applied, installed, connected, erected, used, cleaned, and conditioned as directed by the
manufacturer.

2.3.02 SAMPLES:

All samples called for in the Specifications or required by the Engineer shall be furnished by the
CONTRACTOR and shall be submitted to the Engineer for his review. Samples shall be furnished so
as not to delay fabrication, allowing the Engineer reasonable time for the consideration of the samples
submitted.

1. Samples for Tests: CONTRACTOR shall furnish such samples of material as may be
required for examination and test. All samples of materials for tests shall be taken
according to standard methods or as provided in the Contract Documents.

2. CONTRACTOR'S Guaranty: All samples shall be submitted by the CONTRACTOR with a
covering letter indicating that such samples are recommended by the CONTRACTOR for
the service intended and that the CONTRACTOR'S Guaranty will fully apply.

3. All materials, equipment, and workmanship shall be in accordance with samples
guaranteed by the CONTRACTOR and reviewed by the Engineer.

2.3.03 SHOP DRAWINGS:

The CONTRACTOR shall provide shop drawings, setting schedules and such other drawings as may
be necessary for the prosecution of the work in the shop and in the field as required by the Drawings,
Specifications, or the Engineer's instructions. Deviations from the Drawings and Specifications shall
be called to the attention of the Engineer at the time of the first submission of shop drawings and other
drawings for consideration. The Engineer's review of any drawings shall not release the
CONTRACTOR from responsibility for such deviations. Shop drawings shall be submitted according
to a schedule prepared jointly by the CONTRACTOR and the Engineer.

1. CONTRACTOR'S Certification: When submitted for the Engineer's review, shop drawings
shall bear the CONTRACTOR'S certification that he has reviewed, checked, and approved
the shop drawings; that they are in harmony with the requirements of the Project and with
the provisions of the Contract Documents; and that he has verified all field measurements
and construction criteria, materials, catalog numbers, and similar data. CONTRACTOR
shall also certify that the work represented by the shop drawings is recommended by the
CONTRACTOR and the CONTRACTOR'S Guaranty will fully apply.

2.3.04 EQUIPMENT DATA:

The CONTRACTOR shall submit for the Engineer’s review complete catalog data for every
manufactured item of equipment and all components to be used in the work, including specific
performance data, material description, rating, capacity, working pressure, material gage or thickness,
brand name, catalog number, and general type. This submission shall be compiled by the
CONTRACTOR and reviewed by the Engineer before any of the equipment is ordered.

1. Index: Each data sheet or catalog in the submission shall be indexed according to
specification section and paragraph for each reference.

GC-9



2. Relation to Contract Documents: Catalog data for equipment reviewed by the Engineer
shall not supersede the Engineer’s Contract Documents. The review of the Engineer shall
not relieve the CONTRACTOR from responsibility for deviations from Drawings or
Specifications, unless he has in writing called the Engineer’s attention to such deviations
at the time of submission, nor shall it relieve him from responsibility for error of any sort in
the items submitted. The CONTRACTOR shall check the work described by the catalog
data with the Engineer’s Contract Documents for deviations and errors.

3. CONTRACTOR'’S Certification: Equipment data shall be submitted by the CONTRACTOR
with a covering letter indicating that he has reviewed, checked and approved the data
submitted; that they are in harmony with the requirements of the project and with the
provisions of the Contract Documents; and that he has verified all field measurements and
construction criteria, materials, catalog numbers, and similar data. CONTRACTOR shall
also certify that the work represented by the shop drawings is recommended by the
CONTRACTOR and that his Guaranty will fully apply.

2.3.05 REJECTED WORK AND MATERIALS:

Any defective work whether the result of poor workmanship, use of defective materials, damage through
carelessness or any other cause shall be removed within ten days after written notice is given by the
OWNER, and the work shall be re-executed by the CONTRACTOR. The fact that the Engineer may
have previously overlooked such defective work shall not constitute an acceptance of any part of it.

1. Should the CONTRACTOR fail to remove rejected work or materials within ten days after
written notice to do so, the OWNER may remove them and may store the materials.

2. Correction of faulty work after final payment shall be in accordance with Paragraph 2.5.12.

2.3.06 CUTTING AND PATCHING:

The CONTRACTOR shall do all necessary cutting and patching of the work that may be required to
properly receive the work of the various trades or as required by the Drawings and Specifications to
complete the structure. He shall restore all such cut or patched work as approved by the Engineer.
Cutting of existing structure that may endanger the work, adjacent property, workmen, or the public
shall not be done.

2.3.07 CHARACTER OF WORKMEN:

The CONTRACTOR shall always be responsible for the conduct and discipline of his employees and/or
any sub-contractor or persons employed by sub-contractor’s. All workmen must have sufficient
knowledge, skill, and experience to perform properly the work assigned to them. Any foreman or
workman employed by the CONTRACTOR or sub-contractor who does not perform his work in a skillful
manner or appears to be incompetent or to act in a disorderly or intemperate manner shall, at the written
request of the OWNER, be discharged immediately and shall not be employed again in any portion of
the work without the approval of the OWNER.

2.3.08 GUARANTY:

The CONTRACTOR shall guarantee all materials and equipment furnished and work performed for a
period of one year from the date of written acceptance of the work.

1. Correction of faulty work after final payment shall be as provided in Paragraph 2.5.12.
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2.3.09 A.S.T.M. DESIGNATION:

Wherever the letters “A.S.T.M.” are used in these specifications, it shall be understood as referring to
the American Society for Testing Materials. When reference is made to a certain Designation Number
of a specification or test as set out or given by the American Society of Testing Materials, it shall be
understood to mean the current, up-to-date standard specification or tentative specification for that
particular process, material, or test as currently published by that group.

SECTION 2.4 — INSURANCE, LEGAL RESPONSIBILITY, AND SAFETY

2.4.01 INSURANCE:

CONTRACTOR shall purchase and maintain such comprehensive general liability and other insurance
as well as provide protection from claims set forth below which may arise out of or result from
CONTRACTOR'S performance of the Work and CONTRACTOR'S other obligations under the Contract
Documents, whether such performance is by CONTRACTOR, by any sub-contractor, by anyone
directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable.
All insurance policies shall be with insurers qualified to do business in the state of the Project location.

1. Types: The types of insurance the CONTRACTOR is required to obtain and maintain for
the full period of the Contract will be: Workmen's Compensation and Employer's Liability,
Comprehensive General Liability and Automobile Liability, U.S.L.& H. coverage (if
applicable), Jones Act (if applicable) and an Excess Liability Umbrella Insurance as detailed
in the following specifications.

2. Evidence: As evidence of specified insurance coverage, the OWNER may, in lieu of actual
policies, accept a Certificate of Insurance on Accord Form 25 issued by the insurance
carrier showing such policies in force for the specified period. Each policy or certificate will
bear an endorsement or statement waiving right of cancellation or reduction in coverage
without ten days notice in writing to be delivered by registered mail to the OWNER. Should
any policy be canceled before final payment by the OWNER to the CONTRACTOR and the
CONTRACTOR fails immediately to procure other insurance as specified, the OWNER
reserves the right to procure such insurance and to deduct the cost thereof from any sum
due the CONTRACTOR under this Contract.

3. Adequacy of Performance: Any insurance bearing on adequacy of performance shall be
maintained after completion of the project for the full guaranty period. Should such
insurance be canceled before the end of the guaranty period and the CONTRACTOR fails
immediately to procure other insurance as specified, the OWNER reserves the right to
procure such insurance and to charge the cost thereof to the CONTRACTOR.

4. Payment of Damages: Nothing contained in these insurance requirements is to be
construed as limiting the extent of the CONTRACTOR'S responsibility for payment of
damages resulting from his operations under this Contract.

2.4.02 COMPREHENSIVE GENERAL LIABILITY INSURANCE:

1. General liability insurance shall provide full comprehensive form coverage for both bodily
injury and property damage. Such coverage shall include premises-operations,
underground hazard, products/completed operations hazard, contractual insurance, broad

GC -1



form property damage, independent CONTRACTOR'’S, and personal injury. The limits for
bodily injury shall be $500,000 each occurrence and $500,000 aggregate. The limits for
property damage shall be $100,000 each occurrence and $100,000 aggregate.

2. Automobile liability insurance shall provide full comprehensive form coverage for both
bodily injury and property damage. Such coverage shall include owned, hired, and non-
owned vehicles. The limits for bodily injury shall be $500,000 each person and $500,000
each accident. The limits for property damage shall be $100,000.

3. Excess liability insurance shall provide an umbrella form coverage for both bodily injury and
property damage combined with a minimum limit of $2,000,000.

4. Indemnity: Included in such insurance will be contractual coverage sufficiently broad to
insure the OWNER, the Engineer, their consultants and each of their officers, agents, and
employees as additional insured under the General Liability Policy. See Paragraph 2.4.05
below for provisions of Indemnity.

2.4.03 WORKMEN'S COMPENSATION INSURANCE:

CONTRACTOR'’S shall provide the statutory Workmen's Compensation and Employer's Liability
Insurance requirements of the most current and applicable state Workmen's Compensation Insurance
Laws.

2.4.04 DELETED

2.4.05 INDEMNITY:

The CONTRACTOR (sub-contractor) hereinafter "Indemnitor"”, hereby agrees to indemnify, save and
hold harmless, and defend at its own expense the Engineer, OWNER, their respective partners, agents,
employees, and anyone else acting for or on behalf of any of them, and any other person or entity for
whom any of them may be legally responsible (herein collectively called "Indemnities") from all claims,
losses, damages, suits, costs and expenses, including attorneys' fees, or actions of any nature
whatsoever which arise out of or are connected with, or are alleged to arise out of or be connected with,
the Work to be performed herein; including without limiting the generality of the foregoing, all liability
for damages, loss, claims, demands, and actions arising or alleged to arise from injury including death,
damage to property including the loss of use thereof and consequential damages therefrom, or
damages arising out of economic loss, to any person or entity including any Indemnitee or Indemnitor
or its employees, servants and agents whether based upon, or claimed to be based upon, statutory
(including without limiting the generality of the foregoing, workmen's compensation), contractual, tort or
other liability of any Indemnitee whether or not caused, or alleged to be caused, in whole or in part, by
the joint, several or sole negligence, breach of contract, breach of warranty, strict liability, or other
breach of duty by any Indemnitee, its partners, employees, agents, and anyone else for or on behalf of
any of them, or any other person for whom any Indemnitee may be responsible.

In the event more than one Indemnitor is responsible or alleged to be responsible in respect to an
accident or occurrence covered by this indemnification, then all of such Indemnitor shall be jointly and
severally responsible to the Indemnities for indemnification shall be settled by separate proceedings
and without jeopardy to any Indemnitee.

The indemnity provided hereunder shall not include indemnification of the Engineer in respect to claims
arising out of (1) the preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs, or specifications, or (2) the giving of or the failure to give directions or instructions by
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the Engineer, his agents or employees; provided that such giving or failure to give is a primary cause
of the injuries and damages.

If any part of these indemnity provisions is adjudged to be contrary to law, the remaining parts of these
provisions shall in all other respects be and remain legally effective and binding. Moreover, these
indemnity provisions shall not be construed to eliminate or in any way reduce any other indemnification
or right which the Engineer and OWNER has by law.

2.4.06 WAIVER OF SUBROGATION:

The OWNER and the CONTRACTOR waive all rights against (1) each other and other sub-contractor’s,
agents, and employees of each other, and (2) the Engineer and separate CONTRACTOR'’S, if any, and
their sub-contractor’s, agents, and employees, for damages caused by fire or other perils to the extent
covered by insurance obtained pursuant to this Section 2.4 or any other property insurance applicable
to the work, except such rights as they may have to the proceeds of

such insurance held by the OWNER as trustees. The OWNER or the CONTRACTOR, as appropriate,
shall require of the Engineer, separate CONTRACTOR’S and sub-contractor's by appropriate
agreements, written where legally required for validity, similar waivers each in favor of all other parties
enumerated in this subparagraph 2.4.06.

2.4.07 PATENTS AND ROYALTIES:

If any design, device, material, or process covered by letters, patent or copyright is used by the
CONTRACTOR, he shall provide for such use by legal agreement with the OWNER of the patent or a
duly authorized licensee of such OWNER, and shall save harmless the OWNER and the Engineer from
any and all loss or expense on account thereof, including its use by the OWNER.

2.4.08 PERMITS:

All permits and licenses (except as listed hereafter) necessary for the prosecution of the work shall be
secured and paid for by the CONTRACTOR. The permits for construction within or across the property,
rights-of-way, or easements of highways, railroads, gas lines, electric power transmission lines, water
lines, telephone lines, telegraph lines, levees, or other utilities shall be secured and paid for by the
OWNER. City of Sanibel Building Dept. permit fees shall be paid for by the OWNER.

2.4.09 LAWS TO BE OBSERVED:

The CONTRACTOR shall give all notices and comply with all Federal, State, and local laws,
ordinances, and regulations in any manner affecting the conduct of the work, and all such orders and
decrees as exist, or may be enacted by bodies or tribunals having any jurisdiction or authority over the
work, and shall indemnify and save harmless the OWNER and the Engineer against any claim or liability
arising from, or based on, the violation of any such law, ordinance, regulation, order or decree, whether
by himself or his employees. If any discrepancy or inconsistency is discovered in the plans, drawings,
specifications, or contract for this work in relation to any such law, ordinance, regulations, order or
decree, the CONTRACTOR shall forthwith report the same to the Engineer in writing.

1. Each and every provision of law and clause required by law to be inserted in this contract
shall be deemed to be inserted herein; and the contract shall be read and enforced as
though it were included herein and, if through mistake or otherwise any such provision is
not inserted, or is not correctly inserted, then upon the application of either party, the
contract shall forthwith be physically amended to make such insertion. This shall include
but not be limited to the Occupational Safety and Health Act of 1970.
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2.4.10 WRITTEN NOTICE:

Written notice shall be considered as served when delivered in person or sent by registered mail to the
individual, firm, or corporation, or to the last business address of such known to him who serves the
notice.

1. Change of Address: It shall be the duty of each party to advise the other parties to the
Contract as to any change in his business address until completion of the Contract.

2.4.11 ASSIGNMENT OF CONTRACT:

Neither the CONTRACTOR nor the OWNER shall sublet, sell, transfer, assign, or otherwise dispose of
the Contract or any portion thereof, or of his right, title, or interest therein, or his obligations thereunder,
without written consent of the other party.

2412 ORAL AGREEMENTS:

No oral order, objection, claim, or notice by any party to the others shall affect or modify any of the
terms or obligations contained in any of the Contract Documents; and none of the provisions of the
Contract Documents shall be held to be waived or modified by reason of any act whatsoever, other
than by a definitely agreed waiver or modification thereof in writing, and no evidence shall be introduced
in any proceeding of any other waiver or modification.

2413 WORK DURING AN EMERGENCY:

The CONTRACTOR shall perform any work and shall furnish and install any materials and equipment
necessary during an emergency endangering life or property. In all cases he shall not wait for
instructions before proceeding to properly protect both life and property.

2.4.14 WARNING SIGNS AND BARRICADES:

The CONTRACTOR shall provide adequate signs, barricades, warning lights, and watchmen and take
all necessary precautions for the protection of the work and the safety of the public. All barricades and
obstructions shall be protected at night by suitable signal lights which shall be kept burning from sunset
to sunrise. Barricades shall be of substantial construction and shall be painted such as to increase
their visibility at night. Suitable warning signs shall be so placed and illuminated at night as to show in
advance where construction, barricades, or detours exist.

2.4.15 PUBLIC CONVENIENCE:

The CONTRACTOR shall at all times so conduct his work as to insure the least possible obstruction to
traffic and inconvenience to the general public and the residents in the vicinity of the work, and to insure
the protection of persons and property. No road or street shall be closed to the public, except with the
permission of the proper authorities. Fire hydrants on or adjacent to the work shall always be kept
accessible to fire-fighting equipment. Temporary provisions shall be made by the CONTRACTOR to
ensure the use of sidewalks and the proper functioning of all gutters, sewer inlets, drainage ditches,
and irrigation ditches, which shall not be obstructed.

2.4.16 SAFETY:

In accordance with general accepted construction practices, the CONTRACTOR shall be solely and
completely responsible for conditions of the job site, including safety of all persons and property affected
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directly or indirectly by his operations during the performance of the work. This requirement will apply
continuously 24 hours per day until acceptance of the work by the OWNER and shall not be limited to
normal working hours.

1. The duty of the Engineer to conduct construction review of the CONTRACTOR'S
performance is not intended to include review of the adequacy of the CONTRACTOR'S
safety measures in, on, or near the construction site.

2417 EXISTING CONSTRUCTION:

When new construction is adjacent to or crosses highways, railroads, streets, or utilities under the
jurisdiction of State, County, City, or other public agency, public utility, or private entity, the OWNER
shall secure written permission from the proper authority before executing such new construction. The
CONTRACTOR shall satisfy himself that the OWNER has secured written permission before any work
is done. The CONTRACTOR shall acquaint himself with and shall execute the work in accordance with
any and all requirements of the written permit. The CONTRACTOR shall replace or repair all existing
construction damaged in the execution of this Contract. The CONTRACTOR will be required to furnish
a release from the proper authority before final acceptance of the work.

2.4.18 SANITARY PROVISIONS:

The CONTRACTOR shall provide and maintain such sanitary accommodations for the use of his
employees and those of his sub-contractor’s as may be necessary to comply with the requirements and
regulations of the local and state departments of health.

2.4.19 NONDISCRIMINATION IN EMPLOYMENT:

The CONTRACTOR agrees:

1. That in the hiring of employees for the performance of work under this contract or any
subcontract hereunder, no CONTRACTOR, or sub-contractor, shall, by reason of race,
religion, color, sex, national origin or ancestry, discriminate against any citizen who is
qualified and available to perform the work to which the employment relates;

2. That no CONTRACTOR, sub-contractor, nor any person on his behalf shall, in any manner,
discriminate against or intimidate any employee hired for the performance of work under
this contract on account of race, religion, color, sex, national origin or ancestry;

3. The CONTRACTOR agrees to comply with any Federal, State, or local law with respect to
nondiscrimination in employment.

SECTION 2.5 - PROGRESS AND COMPLETION OF WORK

2.5.01 NOTICE TO PROCEED:

Following the execution of the Contract by the OWNER and the CONTRACTOR, written Notice to
Proceed with work shall be given by the OWNER to the CONTRACTOR. The CONTRACTOR shall
begin and shall prosecute the work regularly and uninterruptedly thereafter and not before (except as
provided for herein) with such force as to secure the completion of the work within the Contract Time.
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2.5.02 CONTRACT TIME:

The CONTRACTOR shall complete, in an acceptable manner, all of the work contracted for in the time
stated herein. Computation of Contract Time shall commence on the day specified in the Notice to
Proceed and every calendar day following, except as herein provided, shall be counted as Contract
Time.

2.5.03 SCHEDULE OF COMPLETION:

The CONTRACTOR shall submit, at such times as may reasonably be requested by the Engineer,
schedules showing the order in which the CONTRACTOR proposes to carry on the work, with dates at
which the CONTRACTOR will start the various parts of the work, and estimated date of completion of
each part.

2.5.04 CHANGES IN THE WORK:

The OWNER may, as the need arises, order changes in the work through additions, deletions, or
modifications to the extent of 25% of the original Contract Amount, without invalidating the Contract.
Compensation and time of completion affected by the change shall be adjusted at the time of ordering
such change.

2.5.05 EXTRA WORK:

New and unforeseen items of work found to be necessary and which cannot be covered by any item or
combination of items for which there is a Contract price, shall be classed as Extra Work. The
CONTRACTOR shall do such Extra Work and furnish such materials as may be required for the proper
completion or construction of the whole work contemplated, upon written order from the OWNER as
approved by the Engineer. In the absence of such written order, no claim for Extra Work shall be
considered. Extra Work shall be performed in accordance with these Contract Documents where
applicable and work not covered by such shall be done in accordance with the best construction
practice and in a workmanlike manner. Extra Work required in an emergency to protect life and property
shall be performed by the CONTRACTOR as required.

2.5.06 EXTENSION OF CONTRACT TIME:

A delay beyond the CONTRACTOR’S control occasioned by an Act of God, by act or omission on the
part of the OWNER, or by strikes, lockouts, fire, etc., may entitle the CONTRACTOR to an extension
of time in which to complete the work as agreed by the OWNER, provided, however, that the
CONTRACTOR shall immediately give written notice to the OWNER of the cause of such delay.

1. Act of God shall mean an earthquake, flood, cyclone, or other cataclysmic phenomenon of
nature. Rain, wind, flood, or other natural phenomenon of normal intensity for the locality
shall not be construed as an Act of God, and no reparation shall be made to the
CONTRACTOR for damages to the work resulting therefrom.

2.5.07 USE OF COMPLETED PORTIONS:

The OWNER shall have the right to take possession of and use any completed or partially completed
portions of the work, notwithstanding that the time for completing the entire work or such portions may
not have expired; but such taking possession and use shall not be deemed an acceptance of any work
not completed in accordance with the Contract Documents. If such prior use increases the cost of or
delays the completion of uncompleted work or causes refinishing of completed work, the
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CONTRACTOR shall be entitled to such extra compensation or extension of time or both, as agreed
by the OWNER.

2.5.08 REMOVAL OF CONSTRUCTION EQUIPMENT, TOOLS, AND SUPPLIES:

At the termination of this Contract, before acceptance of the work by the OWNER, the CONTRACTOR
shall remove all of his equipment, tools, and supplies from the property of the OWNER. Should the
CONTRACTOR fail to remove such equipment, tools, and supplies, the OWNER shall have the right to
remove them at the expense of the CONTRACTOR.

2.5.09 CLEANING UP:

The CONTRACTOR shall remove from the OWNER’S property, and from all public and private
property, all temporary structures, rubbish, and waste materials resulting from his operation or caused
by his employees, and shall remove all surplus materials leaving the site smooth, clean, and true to line
and grade.

2.5.10 ENGINEER’S CERTIFICATE OF SUBSTANTIAL COMPLETION:

When the work to be performed under this Contract is substantially completed in accordance with the
Contract Documents, the Engineer shall prepare an Engineer’s Certificate of Substantial Completion to
be acknowledged and accepted by the OWNER and the CONTRACTOR. The Certificate may list items
to be completed or corrected, but such Certificate shall not relieve the CONTRACTOR of his obligation
to complete all work, whether listed or not, in accordance with the Contract Documents nor will it
preclude any right the OWNER may have for recourse in accordance with the Contract Documents.

2.5.11 TERMINATION OF CONTRACTOR’S RESPONSIBILITY:

The Contract will be considered complete when all work has been finished, the final review made up
by the Engineer, and the project accepted in writing by the OWNER. The CONTRACTOR’S
responsibility shall then cease, except as set forth in his Performance and Payment Bond, as provided
in Paragraph 2.3.08 Guaranty, and as provided in Paragraph 2.5.12 Correction of Faulty Work After
Final Payment.

2.5.12 CORRECTION OF FAULTY WORK AFTER FINAL PAYMENT:

The making of the final payment by the OWNER to the CONTRACTOR shall not relieve the
CONTRACTOR of responsibility for faulty materials or workmanship. The CONTRACTOR shall
promptly replace any such defects discovered within one year from the date of written acceptance of
the work.

2.5.13 LIQUIDATED DAMAGES:

In the event the CONTRACTOR fails to complete satisfactorily the entire work contemplated and
provided for under this contract on or before the date of completion determined as described elsewhere
herein, the OWNER shall deduct from the monies due to CONTRACTOR the sum of One Hundred
Dollars ($100.00) for each calendar day of delay, which sum is agreed upon not as a penalty but as a
fixed and liquidated damage for each day of such delay, to be paid in full and subject to no deduction,
it being understood and agreed that the time of completion is of the essence. If the monies due the
CONTRACTOR are less than the amount of such liquidated damages, then the CONTRACTOR shall
pay the balance to the OWNER.
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2.5.14 INCENTIVE CLAUSE:

The City of Sanibel will pay the CONTRACTOR an “Incentive Bonus” in the sum of One Hundred Dollars
($100.00) for each calendar day if the work in the Contract is completed in accordance with the Contract
Documents, as determined by the Engineer, before the documented project completion date.

The parties anticipate that delays may be caused by or arise from any number of events during the
course of the Contract, including, but not limited to, work performed, work deleted, change orders,
supplemental agreements, delays, disruptions, differing site conditions, utility conflicts, design changes
or defects, time extensions, extra work, right-of-way issues, permitting issues, actions of Suppliers,
sub-contractor’s or other CONTRACTOR'’S, actions by third parties, shop drawing approval process
delays, expansion of the physical limits of the project to make it functional, weather, weekends,
holidays, suspension of CONTRACTOR’S operations, or other such events, forces or factors
sometimes experienced in construction work. Such delays or events and their potential impacts on
performance by the CONTRACTOR are specifically contemplated and acknowledged by the parties in
entering into this Contract and shall not extend the “Incentive Bonus” Completion Date set forth above.

SECTION 2.6 — PAYMENTS TO CONTRACTOR

2.6.01 DETAILED BREAKDOWN OF CONTRACT AMOUNT:

Except in cases where unit prices form the basis for payment under the Contract, the CONTRACTOR
shall, within ten days of receipt of Notice to Proceed, submit a complete breakdown of the Contract
Amount showing the value assigned to each part of the work, including an allowance for profit and
overhead. Upon approval of the breakdown of the Contract Amount by the Engineer, it shall be used
as the basis for all Requests for Payment.

2.6.02 REQUESTS FOR PAYMENT:

Progress Payments. OWNER may make progress payments on the project based on the
CONTRACTOR'’S Applications for Payment as recommended by the Engineer during construction as
provided below.

1. Prior to Substantial Completion progress payments will be in an amount equal to 90% of
the Work completed, and 90% of materials and equipment not incorporated in the Work but
delivered and suitably stored, less in each case the aggregate of payments previously
made.

2. Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total
payments to CONTRACTOR to 95% of the Contract Price, less such amounts as Engineer
shall determine in accordance with paragraph 2.6.05 of the General Conditions.

2.6.03 DELETED

2.6.04 OWNER'S ACTION ON REQUEST FOR PAYMENT:

Within 30 days after receipt of a Request for Payment from the CONTRACTOR, the OWNER shall:

1. Process the Request for Payment as recommended by the Engineer.
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2. Pay such other amount, in accordance with Paragraph 2.6.05, as he shall decide is due the
CONTRACTOR, informing the CONTRACTOR and the Engineer in writing of his reasons
for paying the amended amount.

3. Withhold payment in accordance with Paragraph 2.6.05, informing the CONTRACTOR and
the Engineer of his reasons for withholding payment.

2.6.05 OWNER'S RIGHT TO WITHHOLD PAYMENT OF A REQUEST FOR PAYMENT:

The OWNER may withhold payment, in whole or in part, of a Request for Payment to the extent
necessary to protect himself from loss on account of any of the following:

1. Defective work.

2. Evidence indicating the probable filing of claims by other parties against the
CONTRACTOR which may adversely affect the OWNER.

3. Failure of the CONTRACTOR to make payments due to sub-contractor’'s, material
suppliers, or employees.

4. Damage to another CONTRACTOR.

2.6.06 PAYMENT FOR UNCORRECTED WORK:

Should the OWNER direct the CONTRACTOR not to correct work that has been damaged or that was
not performed in accordance with the Contract Documents, an equitable deduction from the Contract
Amount shall be made to compensate the OWNER for the Uncorrected work.

2.6.07 PAYMENT FOR REMOVAL OF REJECTED WORK AND MATERIALS:

The removal of work and materials rejected in accordance with Paragraph 2.3.05 and the re-execution
of acceptable work by the CONTRACTOR shall be at the expense of the CONTRACTOR, and he shall
pay the cost of replacing the work of other CONTRACTOR'’S destroyed or damaged by the removal of
the rejected work or materials and the subsequent replacement of acceptable work.

1. Removal by OWNER: Removal of rejected work or materials and storage of materials by
the OWNER, in accordance with Paragraph 2.3.05, shall be paid by the CONTRACTOR
within 30 days after written notice to pay is given by the OWNER. If the CONTRACTOR
does not pay the expenses of such removal and after ten days written notice being given
by the OWNER of his intent to sell the materials, the OWNER may sell the materials at
auction or at private sale and will pay the CONTRACTOR the net proceeds therefrom after
deducting all the costs and expenses that should have been borne by the CONTRACTOR.

2.6.08 PAYMENT FOR EXTRA WORK:

Written notice of claims for payment for Extra Work shall be given by the CONTRACTOR within ten
days after receipt of instructions from the OWNER to proceed with the Extra Work and before any work
is commenced, except in an emergency endangering life or property. No claim shall be valid unless so
made. In all cases, the CONTRACTOR'S itemized estimate sheets showing all labor and material shall
be submitted to the OWNER. The OWNER'S order for Extra Work shall specify any extension of the
Contract Time and one of the following methods of payment.
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1. Unit prices or combinations of unit prices which formed the basis of the original Contract.
2. A lump sum based on the CONTRACTOR'S estimate and accepted by the OWNER.
3. Actual cost plus 15% for overhead and profit. Actual costs are defined as follows:

A. Labor costs, including all allowances for holidays, vacation, sick leave, apprentice
programs, hospitalization, or other "fringe benefits" and including time of foreman
while engaged directly upon extra work.

B. Labor insurance and taxes.

C. Materials and supplies used on the work.

D. Associated General CONTRACTOR’S of America standard rental rates on each
piece of equipment having a value in excess of $50.00. Equipment and tools of
lesser value are considered "small tools" and, as such, are considered to be part of

overhead.

2.6.09 PAYMENT FOR WORK SUSPENDED BY THE OWNER:

If the work or any part thereof shall be suspended by the OWNER and abandoned by the
CONTRACTOR as provided in Paragraph 2.2.01 d., Suspension of Work by OWNER, the
CONTRACTOR will then be entitled to payment for all work done on the portions so abandoned, plus
15% of the value of the abandoned work to compensate for overhead, plant expense, and anticipated
profit.

2.6.10 PAYMENT FOR WORK BY THE OWNER:

The cost of the work performed by the OWNER, in removing construction equipment, tools, and
supplies in accordance with Paragraph 2.5.08, Removal of Construction Equipment, Tools, and
Supplies, and in correcting deficiencies in accordance with Paragraph 2.2.01 e., OWNER'S Right to
Terminate the Agreement and Complete the Work shall be paid by the CONTRACTOR.

2.6.11 PAYMENT FOR WORK BY THE OWNER FOLLOWING HIS TERMINATION OF THE
CONTRACT:

Upon termination of the Contract by the OWNER in accordance with Paragraph 2.2.01 e., OWNER'S
Right to Terminate Agreement and Complete the Work, no further payments shall be due the
CONTRACTOR until the work is completed. If the unpaid balance of the Contract Amount shall exceed
the cost of completing the work including all overhead costs, the excess shall be paid to the
CONTRACTOR. If the cost of completing the work shall exceed the unpaid balance, the
CONTRACTOR shall pay the difference to the OWNER. The cost incurred by the OWNER, as herein
provided, and the damage incurred through the CONTRACTOR'S default, shall be certified by the
OWNER.

1. Unpaid Balance: If the unpaid balance of the Contract Sum exceeds the cost of finishing
the work, including compensation for the Engineer's additional services, such shall be paid
to the CONTRACTOR. If such costs exceed such unpaid balance, the CONTRACTOR
shall pay the difference to the OWNER. The cost incurred by the OWNER as herein
provided shall be certified by the Engineer.
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2.6.12 PAYMENT FOR WORK TERMINATED BY THE CONTRACTOR:

Upon suspension of the work or termination of the Contract by the CONTRACTOR in accordance with
Paragraph 2.2.02f, CONTRACTOR'S Right to Suspend Work or Terminate Agreement, the
CONTRACTOR shall recover payment from the OWNER for the work performed, plus loss on plant
and materials, plus established profit and damages.

2.6.13 PAYMENT FOR SAMPLES AND TESTING OF MATERIALS:

Samples furnished in accordance with Paragraph 2.3.02, Samples, shall be furnished by the
CONTRACTOR at his expense and may be used in the work, after acceptance.

1. Testing of samples and materials furnished in accordance with Paragraph 2.3.02, Samples,
shall be arranged and paid for by the OWNER.

2.6.14 ACCEPTANCE AND FINAL PAYMENT:

When the CONTRACTOR shall have completed the work in accordance with the terms of the Contract
Documents, he shall certify completion of the work to the OWNER and submit a final Request for
Payment, which shall be the Contract Amount plus all approved additions, less all approved deductions
and less previous payments made. The CONTRACTOR shall furnish evidence that he has fully paid
all debts for labor, materials, and equipment incurred in connection with the work, and, upon acceptance
by the OWNER, the OWNER will release the CONTRACTOR, except as to the conditions of the
Performance and Payment Bond, any legal rights of the OWNER, required guaranties, and Correction
of Faulty Work after Final Payment, and will pay the CONTRACTOR'S final Request for Payment. The
CONTRACTOR shall allow sufficient time between the time of completion of the work and approval of
the final Request for Payment for the Engineer to assemble and check the necessary data.

1. Release of Liens: The CONTRACTOR shall deliver to the OWNER a complete release of
all liens arising out of this Contract before the final Request for Payment is paid. If any lien
remains unsatisfied after all payments are made, the CONTRACTOR shall refund to the
OWNER such amounts as the OWNER may have been compelled to pay in discharging
such liens including all costs and a reasonable attorney's fee.

2. Final Payment: The CONTRACTOR shall be paid in full within 61 days after the date of
substantial completion. If within 61 days after substantial completion there remains
uncompleted minor items, an amount equal to 200% of the value of each item as
determined by the Engineer shall be withheld and paid 61 days following completion of all
such items. This payment shall constitute final settlement.

SECTION 2.7 - CONTROL OF THE WORK

2.7.01 GENERAL:

The following general provisions have been taken verbatim from the Florida Department of
Transportation Standard Specifications for Road and Bridge Construction with certain modifications to
meet specific requirements of the City of Sanibel. The CONTRACTOR is advised to read these
provisions very carefully and ensure that he fully understands all of the requirements.
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2.7.02

PLANS AND WORKING DRAWINGS:

1.

Plans and Contract Documents:

The CONTRACTOR will be furnished an appropriate number of copies of the plans and
special provisions as required for the particular project. Copies of the Standard
Specifications may be purchased from the Florida Department of Transportation. The
CONTRACTOR shall have available on the work, at all times, one copy each of the plans,
specifications and special provisions.

Plans:

The plans furnished by the Engineer consist of general drawings showing such details as
are necessary to give a comprehensive idea of the construction contemplated. Roadway
plans will show in general, alignment, profile grades, typical cross sections and general
cross sections. Structure plans, in general, will show in detail all dimensions of the work
contemplated. When the structure plans do not show the dimensions in detail, they will
show general features and such details as are necessary to give a comprehensive idea of
the structure.

Alterations in Plans:

All authorized alterations affecting the requirements and information given on the approved
plans shall be in writing. No changes shall be made on any plan or drawing after its
approval by the Engineer, except by direction of the Engineer.

Working Drawings (for Structures):
A. General:

The CONTRACTOR shall furnish, on sheets not larger than 24 inches by 36 inches,
such working and detail drawings as may be required for any part of the structure
and which are not included in plans furnished by the Engineer.

B. For Steel Structures:

Working Drawings for steel structures shall consist of shop detail, erection details
and other working plans, showing details, dimensions, sizes of material, and other
information necessary for the complete fabrication and erection of the metal work.

C. For Concrete Structures:

Working drawings for concrete structures shall consist of such detailed plans as may
reasonably be required for the effective prosecution of the work and which are not
included in plans furnished by the Engineer. These may include details of falsework,
bracing centering and formwork, masonry layout diagrams, and diagrams for
bending reinforcing steel.

D. Submission of Working Drawings:

The CONTRACTOR shall submit to the Engineer for approval three (3) sets of any
required detailed shop or working drawings. These drawings shall be submitted in
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sufficient time to allow adequate study and discussion and any necessary correction
prior to beginning the work they cover. Prior to the approval of these drawings any
work done, or materials ordered for the structures involved shall be at the
CONTRACTOR'S risk. One set of these drawings will be returned to the
CONTRACTOR, either approved or marked with corrections required. The other
sets will be retained by the Engineer.

E. Responsibility of Accuracy of Working Drawings:

It is understood, however, that approval by the Engineer of the CONTRACTOR'S
working drawings does not relieve the CONTRACTOR of any responsibility for
accuracy of dimensions and details, or for conformity of dimensions and details. The
CONTRACTOR shall be responsible for agreement and conformity of his working
drawings with the approved plans and specifications.

F. Cost of Working Drawings:

The contract prices shall include the cost of furnishing all working drawings, and the
CONTRACTOR will be allowed no extra compensation for such drawings.

2.7.03 COORDINATION OF PLANS, SPECIFICATIONS AND SPECIAL PROVISIONS:

These Specifications, the plans, special provisions, and all supplementary documents are integral parts
of the contract, and a requirement occurring in one is as binding as though occurring in all.

They are intended to be complementary and to describe and provide for a complete work. In addition
to the work and materials specifically called for in the Specifications as being included in any specific
pay item, additional incidental work, not specifically mentioned, will be included in such pay item when
so shown in the plans, or if indicated, or obvious and apparent, as being necessary for the proper
completion of the work under such pay item and not stipulated as being covered under other pay items.
In case of discrepancy, computed dimensions shall govern over scaled dimensions, plans shall govern
over Standard Specifications, and special provisions shall govern over both Standard Specifications
and Plans.

2.7.04 CONFORMITY OF WORK WITH PLANS:

All Work performed, and all materials furnished shall be in reasonably close conformity with the lines,
grades, cross sections, dimensions, and material requirements, including tolerances, shown on the
plans or indicated in the specifications.

In the event the Engineer finds the materials or the finished product in which the materials are used not
within reasonable close conformity with the plans and specifications, but that reasonably acceptable
work has been produced, he shall then make a determination if the work shall be accepted and remain
in place. In this event, the Engineer will document the basis of acceptance by contract modification
which will provide for an appropriate adjustment in the contract price for such work or materials as he
deems necessary to conform to his determination based on engineering judgment.

In the event the Engineer finds the materials, or the finished product in which the materials are used,
or the work performed are not in reasonably close conformity with the plans and specifications and
have resulted in an inferior or unsatisfactory product, the work or materials shall be removed and
replaced or otherwise corrected by and at the expense of the CONTRACTOR.
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In the event the OWNER accepts the work that is not within these tolerances, appropriate deductions
will be made from the actual amount used to cover the cost of the extra material. The amount will be
computed based on the job mix formula and the unit price stated in the Contract.

2.7.05 ERRORS OR OMISSIONS IN PLANS OR SPECIFICATIONS:

The CONTRACTOR shall take no advantage of any apparent error or omission which he might discover
in the plans or specifications but shall forthwith notify the Engineer of such discovery, who will then
make such corrections and interpretations as he deems necessary for reflecting the actual spirit and
intent of the plans and specifications.

2.7.06 AUTHORITY OF THE ENGINEER:

All work shall be available for inspection by the Engineer and performed to his satisfaction.

It is agreed by the parties hereto that the Engineer shall decide all questions, difficulties and disputes,
of whatever nature, which may arise relative to the interpretation of the plans, construction, prosecution
and fulfillment of the contract, and as to the character, quality, amount and value of any work done, and
materials furnished, under or by reason of the contract.

2.7.07 AUTHORITY AND DUTIES OF ENGINEER'S ASSISTANTS:

The Engineer may appoint such assistants and representatives as he desires. They shall be authorized
to inspect all work done and all materials furnished. Such inspection may extend to all or any part of
the work and to the manufacture, preparation or fabrication of the materials to be used. Such assistants
shall not be authorized to revoke, alter or waive any requirement of the specifications. They shall be
authorized to call to the attention of the CONTRACTOR any failure of the work or materials to conform
to the specifications and contract and shall have the authority to reject materials or suspend the work
until any questions at issue can be referred to and decided by the Engineer. The CONTRACTOR shall
be immediately notified in writing of any such suspension of the work and such notice shall state in
detail the reasons for the suspension. The presence of the inspector or other assistant shall in no way
lessen the responsibility of the CONTRACTOR.

2.7.08 CONSTRUCTION STAKES AND MARKERS:

1. Stakes Furnished:

The CONTRACTOR shall furnish and set, free of charge, slope stakes, grade stakes and
all other stakes necessary for construction of the project. The CONTRACTOR shall furnish
all templates and other materials necessary for making and maintaining points and lines
given and shall furnish the Engineer such incidental labor as he may require in
reestablishing points and lines necessary to the prosecution of the work.

2. Special Requirements for Landscape Work:

For landscape work, the OWNER will furnish all stakes in the size and quantity required
and the CONTRACTOR shall set all such stakes with his own forces. The CONTRACTOR
shall maintain such stakes in place until the layout is approved and the digging of the holes
for the plantings has begun; replacing any which may become destroyed or disturbed
during such period.
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2.7.09

CONTRACTOR'S SUPERVISION:

2.7.10

Prosecution of work:

The CONTRACTOR shall give the work the constant attention necessary to assure the
scheduled progress and he shall cooperate fully with the Engineer and with other
CONTRACTOR'S at work in the vicinity.

CONTRACTOR'S Superintendent:

The CONTRACTOR shall at all times have on the work as his agent, a competent
superintendent capable of thoroughly interpreting the plans and specifications and
thoroughly experienced in the type of work being performed, who shall receive the
instructions from the Engineer or his authorized representatives. The superintendent shall
have full authority to execute the orders or directions of the Engineer and to supply promptly
any materials, tools, equipment, labor and incidentals which may be required. Such
superintendence shall be furnished regardless of the amount of work sublet.

Supervision for Emergencies:

The CONTRACTOR shall have a responsible person available at or reasonably near the
work site on a 24-hour basis, seven days a week, in order that he may be contacted in
emergencies and in cases where immediate action must be taken to maintain traffic or to
handle any other problem that might arise. For compliance with this requirement outside
of working hours, the furnishing of the telephone number where such person can be
reached will suffice.

GENERAL INSPECTION REQUIREMENTS:

Cooperation by CONTRACTOR:

No work shall be done, nor materials used, without suitable inspection by the Engineer or
his representative, and the CONTRACTOR shall furnish the Engineer with every
reasonable facility for ascertaining whether the work performed, and materials used are in
accordance with the requirements and intent of the plans and specifications. If the Engineer
so requests, the CONTRACTOR shall, at any time before final acceptance of the work,
remove or uncover such portions of the finished work as may be directed. After
examination, the CONTRACTOR shall restore the uncovered portions of the work to the
standard required by the specifications. Should the work so exposed or examined prove
unacceptable, the uncovering or removal, and the replacing of the covering or making good
of the parts removed, shall be atthe CONTRACTOR'S expense. However, should the work
thus exposed or examined prove acceptable, the uncovering or removing, and the replacing
of the covering or making good of the parts removed, shall be paid for as extra work.

Failure of Engineer to Reject Work During Construction:

If, during or prior to construction operations, the Engineer should fail to reject defective work
or materials, whether from lack of discovery of such defect or for any other reason, such
initial failure to reject shall in no way prevent his later rejection when such defect is
discovered, or obligate the Engineer to final acceptance, and the CONTRACTOR shall
make no claim for losses suffered due to any necessary removals or repairs of such
defects.
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2.7.11

Failure to Remove and Renew Defective Materials and Work:

Should the CONTRACTOR fail or refuse to remove and renew any defective materials used
or work performed, or to make any necessary repairs in an acceptable manner and in
accordance with the requirements of the specifications, within the time indicated in writing,
the Engineer shall have the authority to cause the unacceptable or defective materials or
work to be repaired, removed and renewed, as may be necessary; all at the
CONTRACTOR'S expense. Any expense incurred by the City in making these repairs,
removals or renewals, which the CONTRACTOR has failed or refused to make, shall be
paid for out of any moneys due or which may become due the CONTRACTOR, or may be
charged against the contract bond. Continued failure or refusal on the part of the
CONTRACTOR to make any or all necessary repairs promptly, fully and in an acceptable
manner shall be sufficient cause for the City, at its option, to perform the work with its own
organization, or to contract with any other individual, firm or corporation to perform the work.
All costs and expenses incurred thereby shall be charged against the defaulting
CONTRACTOR and the amount thereof deducted from any moneys due or which may
become due to him or shall be charged against the contract bond. Any work performed,
subsequent to forfeiture of the Contract, as described in this Article, shall not relieve the
CONTRACTOR in any way of his responsibility for the work performed by him.

FINAL CONSTRUCTION INSPECTION:

Maintenance Until Final Acceptance:

The CONTRACTOR shall maintain all work in first-class condition until it has been
completed as a whole and has been accepted by the Engineer under the provisions of
2.7.12.

Semifinal Inspections:

The Engineer will make a semifinal inspection within seven (7) days after notice from the
CONTRACTOR of presumptive completion of the entire project. If, at the semifinal
inspection, all construction provided for and contemplated by the contract is found
completed to the Engineer's satisfaction, such inspection shall constitute the final
inspection, as prescribed below. If, however, at any semifinal inspection any work is found
unsatisfactory, in whole or in part, the Engineer shall give the CONTRACTOR the
necessary instructions as to replacement of material and performance or re-performance
of work necessary and prerequisite to final completion and acceptance, and the
CONTRACTOR forthwith shall comply with and execute such instructions. Upon
satisfactory replacement of material and performance or reperformance of such work,
another inspection shall be made, which shall constitute the final inspection if the required
material is found to have been replaced and the work completed satisfactorily.

Final Inspection:
Whenever all materials have been furnished, all work has been performed, and the

construction contemplated by the contract has been satisfactorily completed, the Engineer
will make the final inspection.
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2.712 FINAL ACCEPTANCE:

When, upon completion of the final construction inspection, the work is found to be completed
satisfactorily, the Engineer shall give the OWNER a written recommendation for acceptance of the
work. The OWNER shall then satisfy himself as to the Engineer's recommendation and within five days
of said recommendation notify the CONTRACTOR, in writing, of his acceptance of the work.

2.713 CLAIMS BY CONTRACTOR:

Where the CONTRACTOR deems that extra compensation is due him for work or materials not clearly
covered in the contract or not ordered by the Engineer as extra work, as defined herein, the
CONTRACTOR shall notify the Engineer in writing of his intentions to make claim for extra
compensation, before he begins the work on which he bases the claim. If such notification is not given,
and the Engineer is not afforded proper opportunity for keeping strict account of actual cost, as defined
for force account, then the CONTRACTOR thereby agrees to waive the claim for such extra
compensation. Such notice by the CONTRACTOR, and the fact that the Engineer has kept account of
the cost as aforesaid, shall not in any way be construed as establishing the validity of the claim. In
such case the claim after consideration by the Engineer, is found to be valid, it shall be allowed and
paid for as extra as provided herein.
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SPECIAL PROVISIONS

REFERENCE SPECIFICATIONS - Florida Building Code (FBC) 2023 - 8t" Edition with all
current revisions and supplements; Florida Fire Prevention Code (FFPC) 2023 - 8t edition
with all current revisions and supplements, (includes Florida versions of NFPA 1 & NFPA
101, 2024 edition); The Florida Department of Transportation Standard Specifications for
Road and Bridge Construction, Current Edition with approved Supplements and Addenda
shall govern the requirements and performance of the work, except when noted otherwise.
Sea Turtle Regulations; Department of Environmental Protection Bureau of Beaches and
Coastal Systems; All other Federal, State and Local Codes and Ordinances which may be
in effect for this construction location.

The contractor shall be required to have the required City of Sanibel Occupational License
and proper Vegetation and Mangrove trimming licensing at the time of the bid opening.
Required licensing costs and any other miscellaneous fees associated with the project shall
be paid for by the Contractor. All required environmental permits shall be secured by the
City.

The contractor shall be responsible for all survey construction layout.

The Contractor shall dispose of all debris such as trees, brush, stumps and other
deleterious material at location off the Island of Sanibel. No extra compensation will be
allowed for hauling and providing the off-island disposal areas.

The Contractor is advised that he may not enter upon private property adjacent to the
project without written consent of the affected property owner. A copy of the permission
document shall be given to the Engineer.

The Contractor is hereby advised that he may not engage in any work on private property
in the City of Sanibel during the contract performance period without written permission
from the City of Sanibel. Failure to comply with this provision may result in suspension of
all work activities until the matter is resolved.

An example of such work would be the paving of a private driveway. If the Contractor
paves the driveway and the property owners does not possess the proper City permits, the
entire project might be stopped until the necessary permits are obtained. The delay could
be months and the Contractor could be assessed for liquidated damages.

No allowance for time extension of the project will be made for weather conditions common
to Southwest Florida during the contract time period. The Contractor is reminded that time
is of the essence and the work should proceed as quickly and efficiently as possible.

The Contractor shall remove and relocate as necessary all mailboxes, street signs, post
fences structures such as headwalls, pipes, etc., and any other item necessary for progress
and completion of the work. Payment shall be incidental to other items of work.

The Contractor shall include the adjustment of those structures (manholes, valves, etc.)
that are required to be adjusted for the satisfactory completion of the work. These
structures shall be of reinforced concrete or may be brick masonry if circular and
constructed in place and shall include the necessary metal frames and gratings. No
payment will be made for these items.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

The contractor will ensure that the roadway and bridges over which he hauls materials will
be kept clear. If spoil material and water fall from the truck onto the roadway, the
contractor will keep the road clear at all times, either by power broom or by whatever
means is necessary, if excessive material continues to be deposited, the Engineer will
require hauling to be discontinued until the situation is resolved.

Contractor responsible for any temporary markings (i.e. signs, barricades, Striping, caution
tape) to assure traffic safety (Vehicular, Pedestrian and Bicycle traffic).

All subcontractors must be approved in writing by the City.

All soil and concrete tests will be made by a laboratory approved of by the Engineer. Cost
of testing will be paid for by the Owner except all subsequent tests deemed necessary
because the original test indicated that the work did not conform to specifications. These
tests shall be paid for by the contractor. The location of these tests shall be determined by
the Owner.

An As-Built survey of the project shall be performed and submitted to Owner prior to final
acceptance. The survey shall be conducted in accordance with the standards set forth in
Chapter 472 of the Florida Statutes and the Minimum Technical Standards for such surveys
as specified in Chapter 61G17 of the Florida Administrative Code. The cost of the survey
shall be borne by the Contractor.

The Contractor shall prevent erosion of soil on the site and adjacent property resulting from
his construction activities. Effective measures shall be initiated prior to the commencement
of clearing, grading, excavation, or other operation that will disturb the natural protection.
Install silt barriers or screens for capturing sediments/solids from erosion and dewatering /
jetting activities.

The Contractor must be in possession of or obtain from the City of Sanibel an Occupational
Registration and if applicable a Vegetation Competency Card prior to the start of the
contract work to be done.

The Contractor is responsible to pay all toll fees required by Lee County to use the Sanibel
Causeway.

Contractor is responsible for preventing any workers on this project, including all
subcontractors, from feeding alligators anywhere on Sanibel Island. Contractor is required
to instruct all workers and subcontractors not to eat lunch on the edge of any waterbody on
Sanibel Island and not to feed, tease or interact in any way with any alligators, which is
illegal under state law. Signage provided by the City regarding alligator feeding shall be
posted on all job sites in a clearly visible location. Project sites adjacent to open water of
any kind shall have a minimum of two additional alligator signs posted in clearly visible
locations near the water’s edge. All job sites shall be maintained free of any open
containers of food or any food-related garbage. All workers on this project are to be
informed that the City takes this issue very seriously and will prosecute any violators to the
full extent of this law. State penalties for violating this law include a fine of up to $500 per
incidence and up to 60 days in jail. Failure to inform workers of the prohibition against
feeding alligators as required above or evidence of alligators being fed by workers on this
project, either at the project site or elsewhere on Sanibel Island, will result in immediate
revocation of this contract.
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19.

20.

21.

Payment for work items in this contract is based on actual quantities with unit cost as per
the bid schedule. The owner reserves the right to adjust quantities up to twenty-five
percent (25%) over or underestimated quantities at contract unit prices. Any increase of
work items shall be based on unit prices of similar work items in the vicinity. Any such
adjustment resulting in the increase of the total contract price must be approved by the City
Council.

It is up to the contractor to verify the correct scaling for printed plan documents of electronic
documents provided by the City.

Contractor to provide Certificate of Workman’s Compensation Insurance; U.S.L.& H.

coverage, Jones Act (if applicable) and Public Liability in an amount not less than
$1,000,000.00
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REQUIRED CONTRACT PROVISIONS
TERMINATION FOR CAUSE OR CONVENIENCE; REMEDIES

This contract is for more than the simplified acquisition threshold, currently set at $250,000, so
it must address administrative, contractual, or legal remedies in instances where contractors
violate or breach contract terms and provide for such sanctions and penalties as appropriate. See
2 C.F.R. Part 200, Appendix II(A). This requirement applies to all FEMA grant and cooperative
agreement programs.

The City of Sanibel may terminate the contract at any time for breach of contractual obligations
or for convenience, by providing the provider with a written notice of such cancellation. In the
event of a termination for cause, the termination shall become effective on the date specified in
the notice of cancellation, and the City of Sanibel shall have no continuing financial or other
obligations to the Contractor from the effective date of the termination through what otherwise
would have remained of the contract term. In the event of a termination for convenience, such
termination shall not be earlier than 30 days from the date of such written notice, and the City
shall be obligated to pay reasonable, substantiated demobilization costs but shall otherwise have
no continuing financial or other obligations to the Contractor from the effective date of the
termination through what otherwise would have remained for the contract term.

ACCESS TO RECORDS

The following access to records requirements apply to this contract: (1) The contractor agrees to
provide the State of Florida (or any of its agencies), the City of Sanibel, the FEMA Administrator,
the Comptroller General of the United States, or any of their authorized representatives access
to any books, documents, papers, and records of the Contractor which are directly pertinent to
this contract for the purposes of making audits, examinations, excerpts, and transcriptions. (2)
The Contractor agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed. (3) The contractor
agrees to provide the FEMA Administrator or his authorized representatives access to
construction or other work sites pertaining to the work being completed under the contract."

COMPLIANCE WITH FEDERAL LAW, REGULATIONS AND EXECUTIVE ORDERS

This is an acknowledgement that FEMA financial assistance will be used to fund the contract only.
The contractor will comply with all applicable federal law, regulations, executive orders, FEMA
policies, procedures, and directives.

NO OBLIGATION BY FEDERAL GOVERNMENT

The Federal Government is not a party to this contract and is not subject to any obligations or
liabilities to the non-Federal entity, contractor, or any other party pertaining to any matter
resulting from the contract.

PROGRAM FRAUD AND FALSE OR FRADULENT STATEMENTS OR RELATED ACTS

The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims
and Statements) applies to the contractor's actions pertaining to this contract.

COPELAND ANTI-KICKBACK ACT
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Compliance with the Copeland “Anti-Kickback” Act.

The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of
29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract.
Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause
above and such other clauses as FEMA may by appropriate instructions require, and a
clause requiring the subcontractors to include these clauses in any lower tier subcontracts.
The prime contractor shall be responsible for the compliance by any subcontractor or lower
tier subcontractor with all these contract clauses.

Breach. A breach of the contract clauses above may be grounds for termination of the contract,
and for debarment as a contractor and subcontractor as provided in 29 C.F.R. §

5.12.

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

Compliance with the Contract Work Hours and Safety Standards Act.

The following clauses set forth in 29 C.F.R. § 5.5(b) are required, in accordance with the Contract
Work Hours and Safety Standards Act:

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic in any workweek in which he or she
is employed on such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess of forty hours in such
workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (b)(1) of this section the contractor and any
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph (b)(1) of this section, in the sum
of $27 for each calendar day on which such individual was required or permitted to work
in excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph (b)(1) of this section.

(3) Withholding for unpaid wages and liquidated damages. The City of Sanibel shall upon
its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on
account of work performed by the contractor or subcontractor under any such contract
or any other Federal contract with the same prime contractor, or any other federally-
assisted contract subject to the Contract Work Hours and Safety Standards Act, which
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is held by the same prime contractor, such sums as may be determined to be necessary
to satisfy any liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph (b)(2) of this
section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the
clauses set forth in paragraph (b)(1) through (4) of thissection and a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (b)(1) through (4) of this section.

CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT

Federal Water Pollution Control Act

The contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

The contractor agrees to report each violation to the City of Sanibel and understands and
agrees that the City of Sanibel will, in turn, report each violation as required to assure
notification to the Federal Emergency Management Agency, and the appropriate
Environmental Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding
$150,000 financed in whole or in part with Federal assistance provided by FEMA.

EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, gender identity, or national origin.
The contractor will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, color,
religion, sex, sexual orientation, gender identity, or national origin. Such action shall
include, but not be limited to the following: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places, available to employees and applicants’
employment, notices to be provided setting forth the provisions of this nondiscrimination
clause.

(2) The contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive consideration
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(3)

(4)

(5)

(6)

(7)

(8)

for employment without regard to race, color, religion, sex, sexual orientation, gender
identity, or national origin.

The contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has
inquired about, discussed, or disclosed the compensation of the employee or applicant
or another employee or applicant. This provision shall not apply to instances in which an
employee who has access to the compensation information of other employees or
applicants as a part of such employee's essential job functions discloses the
compensation of such other employees or applicants to individuals who do not
otherwise have access to such information, unless such disclosure is in response to a
formal complaint or charge, in furtherance of an investigation, proceeding, hearing, or
action, including an investigation conducted by the employer, or is consistent with the
contractor's legal duty to furnish information.

The contractor will send to each labor union or representative of workers with which he
has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers' representatives of the contractor's
commitments under this section and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

The contractor will comply with all provisions of Executive Order 11246 of September
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

The contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto, and will permit access to hisbooks, records, and accounts by
the administering agency and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

In the event of the contractor's noncompliance with the nondiscrimination clauses of
this contract or with any of the said rules, regulations, or orders, this contract may be
canceled, terminated, or suspended in whole or in part and the contractor may be
declared ineligible for further Government contracts or federally assisted construction
contracts in accordance with procedures authorized in Executive Order 11246 of
September 24, 1965, and such other sanctions may be imposed and remedies invoked
as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or
order of the Secretary of Labor, or as otherwise provided by law.

The contractor will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the Secretary of
Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965,
so that such provisions will be binding upon each subcontractor or vendor. The
contractor will take such action with respect to any subcontract or purchase order as
the administering agency may direct as a means of enforcing such provisions, including
sanctions for noncompliance: provided, however, that in the event a contractor
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becomes involved in, or is threatened with, litigation with a subcontractor or vendor as
a result of such direction by the administering agency, the contractor may request the
United States to enter into such litigation to protect the interests of the United States.

The City of Sanibel further agrees that it will be bound by the above equal opportunity clause
with respect to its own employment practices when it participates in federally assisted
construction work: provided, however, that if the applicant so participating is a State or local
government, the above equal opportunity clause is not applicable to any agency, instrumentality
or subdivision of such government which does not participate in work on or under the contract.

The City of Sanibel agrees that it will assist and cooperate actively with the administering agency
and the Secretary of Labor in obtaining the compliance of contractors and subcontractors with
the equal opportunity clause and the rules, regulations, and relevant orders of the Secretary of
Labor, that it will furnish the administering agency and the Secretary of Labor such information
as they may require for the supervision of such compliance, and that it will otherwise assist the
administering agency in the discharge of the agency's primary responsibility for securing
compliance.

The City of Sanibel further agrees that it will refrain from entering into any contract or contract
modification subject to Executive Order 11246 of September 24, 1965, with a contractor
debarred from, or who has not demonstrated eligibility for, Government contracts and federally
assisted construction contracts pursuant to the Executive Order and will carry out such sanctions
and penalties for violation of the equal opportunity clause as may be imposed upon contractors
and subcontractors by the administering agency or the Secretary of Labor pursuant to Part I,
Subpart D of the Executive Order. In addition, the applicant agrees that if it fails or refuses to
comply with these undertakings, the administering agency may take any or all of the following
actions: Cancel, terminate, or suspend in whole or in part this grant (contract, loan, insurance,
guarantee); refrain from extending any further assistance to the applicant under the program
with respect to which the failure or refund occurred until satisfactory assurance of future
compliance has been received from such applicant; and refer the case to the Department of
Justice for appropriate legal proceedings.

DEBARMENT AND SUSPENSION

This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As
such, the contractor is required to verify that none of the contractor’s principals (defined at 2
C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R.
§ 180.940) or disqualified (defined at 2 C.F.R. § 180.935).

The contractor must comply with 2 C.F.R. pt. 180, subpart C and2 C.F.R. pt. 3000, subpart C, and
must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

This certification is a material representation of fact relied upon by The City of Sanibel. If it is
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart Cand 2 C.F.R.
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pt. 3000, subpart C, in addition to remedies available to the City of Sanibel, the Federal
Government may pursue available remedies, including but not limited to suspension and/or
debarment.

The bidder or proposer agrees to comply with the requirements of2 C.F.R. pt. 180, subpart C
and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract
that may arise from this offer. The bidder or proposer further agrees to include a provision

requiring such compliance in its lower tier covered transactions.

BYRD ANTI-LOBBYING AMENDMENT

Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)

Contractors who apply or bid for an award of $100,000 or more shall file the required
certification. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to influence
an officer or employee of any agency, a Member of Congress, officer or employee of Congress,
or an employee of a Member of Congress in connection with obtaining any Federal contract,
grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying
with non-Federal funds that takes place in connection with obtaining any Federal award. Such
disclosures are forwarded from tier to tier up to the recipient who in turn will forward the
certification(s) to the awarding agency.

Required Certification. If applicable, contractors must sign and submit to the non-federal

entity the following certification.

APPENDIX A, 44 C.F.R. PART 18 — CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the making ofany
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned
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shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in
accordance with its instructions.

The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

The Contractor , certifies or affirms the truthfulness and accuracy
of each statement of its certification and disclosure, if any. In addition, the Contractor
understands and agrees that the provisions of 31 U.S.C. Chap. 38, Administrative Remedies for
False Claims and Statements, apply to this certification and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date

PROCUREMENT OF RECOVERED MATERIAL

This required contract provision applies to all procurements over $10,000 made by a
state agency or an agency of a political subdivision of a state and its contractors.

The requirements include: Procuring only items designated in EPA guidelines that contain
the highest practical percentage of recovered materials consistent with maintaining
competition, where the purchase price of the item is greater than $10,000, or the value
of the amount of items purchased in the preceding fiscal year was greater than $10,000;
Procuring solid waste management services in a way that maximizes energy and resource
recovery; and Establishing an affirmative procurement program for procurement of
recovered materials identified in the EPA guidelines.
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In the performance of this contract, the Contractor shall make maximum use of products
containing recovered materials that are EPA-designated items unless the product cannot
be acquired Competitively within a timeframe providing for compliance with the contract
performance schedule; Meeting contract performance requirements; or At a reasonable
price. Information about this requirement, along with the list of EPA-designated items, is
available at EPA’s Comprehensive Procurement Guidelines webpage:
https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program. The
Contractor also agrees to comply with all other applicable requirements of Section 6002
of the Solid Waste Disposal Act.”

PROHIBITION ON CONTRACTING FOR COVERED TELECOMMUNICATIONS EQUIPMENT
OR SERVICES

Section 889(b)(1) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019 (FY2019 NDAA) and 2 C.F.R. § 200.216, as implemented by FEMA Policy 405-
143-1, Prohibitions on Expending FEMA Award Funds for Covered Telecommunications
Equipment or Services (Interim), prohibit the obligation or expending of federal award
funds on certain telecommunication products or from certain entities for national
security reasons. Effective August 13, 2020, FEMA recipients and subrecipients, as well as
their contractors and subcontractors, may not obligate or expend any FEMA award funds
to:

a. Procure or obtain any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of
any system, or as critical technology of any system;

b. Enter into, extend, or renew a contract to procure or obtain any equipment, system,
or service that uses covered telecommunications equipment or services as a substantial
or essential component of any system, or as critical technology of any system; or

c. Enter into, extend, or renew contracts with entities that use covered
telecommunications equipment or services as a substantial or essential component of
any system, or as critical technology as part of any system.

“Prohibition on Contracting for Covered Telecommunications Equipment or Services (a)
Definitions. As used in this clause, the terms backhaul; covered foreign country; covered
telecommunications equipment or services; interconnection arrangements; roaming;
substantial or essential component; and telecommunications equipment or services have
the meaning as defined in FEMA Policy 405-143-1, Prohibitions on Expending FEMA
Award Funds for Covered Telecommunications Equipment or Services (Interim), as used
in this clause— (b) Prohibitions. (1) Section 889(b) of the John S. McCain National
Defense Authorization Act for Fiscal Year 2019, Pub. L. No. 115-232, and 2 C.F.R. §
200.216 prohibit the head of an executive agency on or after Aug.13, 2020, from
obligating or expending grant, cooperative agreement, loan, or loan guarantee funds on
certain telecommunications products or from certain entities for national security
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reasons. (2) Unless an exception in paragraph (c) of this clause applies, the contractor
and its subcontractors may not use grant, cooperative agreement, loan, or loan
guarantee funds from the Federal Emergency Management Agency to: (i) Procure or
obtain any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as
critical technology of any system; (ii) Enter into, extend, or renew a contract to procure
or obtain any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as
critical technology of any system; (iii) Enter into, extend, or renew contracts with entities
that use covered telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology as part of any system; or (iv) Provide,
as part of its performance of this contract, subcontract, or other contractual instrument,
any equipment, system, or service that uses covered telecommunications equipment or
services as a substantial or essential component of any system, or as critical technology
as part of any system. (c) Exceptions. (1) This clause does not prohibit contractors from
providing— (i) A service that connects to the facilities of a third-party, such as backhaul,
roaming, or interconnection arrangements; or Contract Provisions Guide 28 (ii)
Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise
handles. (2) By necessary implication and regulation, the prohibitions also do not apply
to: (i) Covered telecommunications equipment or services that: i. Are not used as a
substantial or essential component of any system; and ii. Are not used as critical
technology of any system. (ii) Other telecommunications equipment or services that are
not considered covered telecommunications equipment or services. (d) Reporting
requirement. (1) In the event the contractor identifies covered telecommunications
equipment or services used as a substantial or essential component of any system, or as
critical technology as part of any system, during contract performance, or the contractor
is notified of such by a subcontractor at any tier or by any other source, the contractor
shall report the information in paragraph (d)(2) of this clause to the recipient or
subrecipient, unless elsewhere in this contract are established procedures for reporting
the information. (2) The Contractor shall report the following information pursuant to
paragraph (d)(1) of this clause: (i) Within one business day from the date of such
identification or notification: The contract number; the order number(s), if applicable;
supplier name; supplier unique entity identifier (if known); supplier Commercial and
Government Entity (CAGE) code (if known); brand; model number (original equipment
manufacturer number, manufacturer part number, or wholesaler number); item
description; and any readily available information about mitigation actions undertaken or
recommended. (ii) Within 10 business days of submitting the information in paragraph
(d)(2)(i) of this clause: Any further available information about mitigation actions
undertaken or recommended. In addition, the contractor shall describe the efforts it
undertook to prevent use or submission of covered telecommunications equipment or
services, and any additional efforts that will be incorporated to prevent future use or
submission of covered telecommunications equipment or services. (e) Subcontracts. The
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Contractor shall insert the substance of this clause, including this paragraph (e), in all
subcontracts and other contractual instruments.”

DOMESTIC PREFERENCES FOR PROCUREMENT

As appropriate, and to the extent consistent with law, NFEs should, to the greatest
extent practicable under a federal award, provide a preference for the purchase,
acquisition, or use of goods, products or materials produced in the United States. This
includes, but is not limited to, iron, aluminum, steel, cement, and other manufactured
products.

As appropriate, and to the extent consistent with law, the contractor should, to the
greatest extent practicable, provide a preference for the purchase, acquisition, or use of
goods, products, or materials produced in the United States. This includes, but is not
limited to iron, aluminum, steel, cement, and other manufactured products. For
purposes of this clause: Produced in the United States means, for iron and steel
products, that all manufacturing processes, from the initial melting stage through the
application of coatings, occurred in the United States. Manufactured products mean
items and construction materials composed in whole or in part of non-ferrous metals
such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe;
aggregates such as concrete; glass, including optical fiber; and lumber.”

CONTRACT CHANGES OR MODIFICATIONS

To be allowable under a FEMA grant or cooperative agreement award, the cost of any
contract change, modification, amendment, addendum, change order, or constructive
change must be necessary, allocable, within the scope of the grant or cooperative
agreement, reasonable for the scope of work, and otherwise allowable.

AFFIRMATIVE SOCIOECONOMIC STEPS

For procurements under FEMA declarations and awards issued on or after November 12,
2020, all NFEs are required to take the six affirmative steps to ensure use of small and
minority businesses, women’s business enterprises, and labor surplus area firms when
possible. One of the six steps is to require the prime contractor, if subcontracts are to be
let, to take the five other affirmative steps, For procurements under FEMA declarations
and awards issued between December 26, 2014, and November 12, 2020, this
requirement only applies to non-state entities.

If subcontracts are to be let, the prime contractor is required to take all necessary steps
identified in 2 C.F.R. § 200.321(b)(1)-(5) to ensure that small and minority businesses,
women’s business enterprises, and labor surplus area firms are used when possible.
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COPYRIGHT AND DATA RIGHTS

An NFE is required by 2 C.F.R. § 200.315 to provide certain licenses with respect to
copyright and data to the federal awarding agency. 2 C.F.R. § 200.315(b) provides to the
federal awarding agency “a royalty-free, nonexclusive and irrevocable right to reproduce,
publish, or otherwise use [any work that is subject to copyright] for federal purposes,
and to authorize others to do so.” 2 C.F.R. § 200.315(d) provides to the federal
government the rights to “obtain, reproduce, publish, or otherwise use” data produced
under a federal award and to authorize others to do the same.

The Contractor grants to the City of Sanibel a paid-up, royalty-free, nonexclusive,
irrevocable, worldwide license in data first produced in the performance of this contract
to reproduce, publish, or otherwise use, including prepare derivative works, distribute
copies to the public, and perform publicly and display publicly such data. For data
required by the contract but not first produced in the performance of this contract, the
Contractor will identify such data and grant to the City of Sanibel or acquires on its behalf
a license of the same scope as for data first produced in the performance of this
contract. Data, as used herein, shall include any work subject to copyright under 17
U.S.C. § 102, for example, any written reports or literary works, software and/or source
code, music, choreography, pictures or images, graphics, sculptures, videos, motion
pictures or other audiovisual works, sound and/or video recordings, and architectural
works. Upon or before the completion of this contract, the Contractor will deliver to the
City of Sanibel data first produced in the performance of this contract and data required
by the contract but not first produced in the performance of this contract in formats
acceptable by the City of Sanibel.”
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City of Sanibel April 21, 2025

CITY OF SANIBEL

TECHNICAL/CONSTRUCTION SPECIFICATIONS

2025 SANIBEL RIVER CLEARING PROJECT
(DRAINAGE/WILDLIFE HABITAT MAINTENANCE TRIMMING)

1. SCOPE

The work will consist of hand removal of woody vegetative debris and emergent vegetation
and tree trimming in designated sections of the Sanibel River to maintain a channel 12—15 feet
in width. Work will include hand removal and disposal of trees, logs, stumps, brush, cattails,
and debris within and adjacent to the Sanibel River and other items as specified in Section 10.
All tree trimming and removal of vegetation must be done in consultation with an approved
ecologist/environmental consultant familiar with wading bird nesting requirements. The
ecologist/environmental consultant must be approved by the City’s Natural Resources
Department prior to commencing trimming. This project places great emphasis on maintaining
optimum nesting habitat for wading birds (e.g., yellow-crowned night heron, snow egret, white
ibis). All work will be conducted using environmentally friendly techniques that will enhance,
not impact, the ecology of the trimming area. The designated sites are as shown on the attached
drawings (6 sheets) and numbered and listed as follows:

6. Section 6 — Tarpon Bay Road to Island Inn Road.

7. Section 7 — Island Inn Road to Rabbit Road (includes tributaries as indicated on
attached aerial drawings).

8. Section 8 — Rabbit Road to Gulf Pines Subdivision (includes tributaries as
indicated on attached aerial drawings).

9. Section 9 — Gulf Pines Subdivision to Rue Belle Mer.

10. Section 10 — Area adjacent to Beach Road Water Control Structure.

2. ACCESS

Access shall be obtained by the Contractor and approved by the City Engineer. Access is
limited to skiffs or johnboats less than 18 feet in total length and less than 10 feet in width. All
boats used must be small enough to be carried and deployed at the designated launching areas.

Contractors are responsible for evaluating the access areas and conditions prior to submitting
a bid.

The designated debris drop-off/access sites are as shown on the drawings (6 sheets) and
numbered and listed as follows:

Tarpon Bay Road box culvert.

Island Inn Road box culvert (both sides of road).

Island Inn Road (edge of bank near curve within road right-of-way).
Sanibel-Captiva Road box culvert.

Lake Murex Circle near Twin Lakes Lane intersection (edge of bank within R/W).
Rabbit Road box culvert (both sides of road, must have traffic control and signage).
Gulf Pines Drive at Sanibel River (must obtain permission from homeowners
association due to private road).

8. Rue Belle Mer at Sanibel River (must obtain permission from homeowners
association due to private road).

NownbkLdb =
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3. LIMITS OF WORK

The limits of the work area shall not exceed those shown on the drawings and described in
section 1 above. A minimum channel measuring 12-15 feet wide will be maintained throughout
the project area.

4. DEBRIS REMOVAL AND TREE TRIMMING

All debris removal and trimming will be completed using hand removal techniques using only
hand tools including, but not limited to sawing, cabling, winching, lifting, or dragging or as
specified in Section 10. All pruning will be performed using proper pruning techniques, as
outlined by the International Society of Arboriculture in American National Standards Institute
(ANSI) A300 Standard Practices.

The following guidelines will be used to determine which trees, stumps, and brush will be
removed. The ENGINEER will make the final determination on questionable items.

a. Remove emergent/submerged wood debris within the Sanibel River to maintain a 12°-
15° free-flowing channel. Trimming of low-hanging limbs may be needed for
Contractor boat access and shall be included in the scope of this project. All low-
hanging branches lower than 18 from the maximum stage of the River within the 12°-
15’ channel will be removed (e.g., Photos #1 & 7).

b. Remove all cattails growing within the 12-15 feet channel or any cattails that are dead
or have fallen into the water in any portion of the river channel (this includes areas
outside of the 12-15 feet channel). Cattail removal shall be done using hand tools and
cattails should be cut flush to or slightly below the surface of the water. The use of
herbicides is not authorized on this project. All vegetative debris must be completely
removed from the project area and offloaded at a designated location for proper
disposal (see section 1 and drawings (6 sheets)).

c. Anyroot mass located on the river bank that has become unstable or that obstructs flow
in the river shall be removed.

Trees designated for removal shall be cut off as near to the ground surface as conventional
cutting tools or field conditions will permit.

Trees needing to be removed shall be felled in such a manner as to avoid damage to trees left
standing or existing structures and with due regard for the safety of persons and property.

Dead trees that provide den habitat and are determined to pose no hazard to the river shall be
protected. Disturbance of the river bottom and banks should be avoided.

Water level in the river will fluctuate up and down due to tidal and rainfall events. The extent
of debris removal in the river cross section is not changed by the fluctuation in the water level.
Excavation of soil/sediment shall not be performed, unless otherwise stated in Section 10.

All building materials, manufactured items, and other loose foreign debris lying completely or
partially within the limits of designated areas shall be removed.
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5. DISPOSAL

Natural woody and other vegetative debris shall be hauled to designated disposal areas to be
disposed of as specified in Section 10. Alternate methods of disposal proposed by the
Contractor must be approved by the Engineer.

Debris shall not be placed on nature or hiking trails, sewer line, highway, or rights-of-way, or
any other improved area. Debris shall not be placed in tributaries or side ditches.

Where petroleum or gas tanks, pesticide containers or other hazardous materials are found
within the limits of debris cleanup, the contractor shall note the location of the tank, container,
or material and notify the Construction Inspector. The contractor shall avoid disturbance or
damage to the tank, container, or materials.

6. ENVIRONMENTAL REQUIREMENTS

All tree trimming and removal of vegetation must be done in consultation with an approved
ecologist/environmental consultant familiar with wading bird nesting requirements. The
ecologist/environmental consultant must be approved by the City’s Natural Resources
Department prior to commencing trimming. This project places great emphasis on maintaining
optimum nesting habitat for wading birds (e.g., yellow-crowned night heron, snow egret, white
ibis). All work will be conducted using env1r0nmentally friendly techmques that will enhance,
not impact, the ecology of the trimming area (e.g., photos # 9 - 12).

The selected Contractor must have access to and consult with an approved ecologist or
environmental consultant who is familiar with wading bird ecology during this project. The
ecologist or environmental consultant must be able to identify potential wading bird nesting
areas and provide guidance to the trimmers on how to conduct trimming activities to minimize
impacts on existing nesting areas and how to optimize future nesting potential. The ecologist
or environmental consultant must be either formally trained in the biological sciences and must
possess a Bachelor’s Degree from an accredited institution and have a minimum of 5 years
practical experience in wading bird monitoring; or must be a naturalist trained in wading bird
ecology and must have a minimum of 10 years practical experience in bird surveying and
monitoring techniques.

All mangrove pruning shall be conducted by a City-licensed Professional Mangrove Trimmer
(PMT) possessing a valid Sanibel Vegetation Contractor Competency Card, a Mangrove
Trimmer Competency Card, and any other applicable requirements including, but not limited
to a City Business Tax Receipt, proof of Workman’s Comp, and insurance. Prior to trimming
mangroves, the selected contractor must obtain a mangrove trimming license or must have a
City-licensed PMT onsite while trimming mangroves. The licensed PMT must remain at the
work site at all times when mangrove trimming is taking place. All mangrove pruning must be
done using accepted arborist pruning techniques
(ANSI-A 300).

__2ndcut

Mangrove and native tree pruning should be
conducted using a three step process: 1.) the first cut
is a small relief cut made on the underside of the
branch, approximately 15” from the trunk or
attachment point of the larger branch and
approximately 1/3 of the way through the branch; 2.)

S 1st cut

e

Cut out and away
B from the larger
imb or trunk

FINAL CUT

Branches less than Branches greater than

aEiFems=> 1 inch. (use three cuts)

the second cut should be approximately 2-3 inches o
beyond the first cut (to remove the weight of the
branch and to eliminate tearing of the bark); 3.) the Diagram A | o soperance

third and final cut should be made near the branch
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collar, nearly flush with the trunk and extending outward at the bottom, leaving
approximately1/2” of wood between the end of the branch and the collar. See Diagram ‘A’.

All equipment, including boats and offloading equipment, shall be maintained to prevent fuel,
oil, and lubricant spills. Refueling, repairs, and lubrication will be performed at safe distances
from the river. Should fuel leaks, oil leaks or hydraulic pipe rupture occur during construction,
the Contractor's operators shall immediately remove the equipment to a safe area and take
prompt action to minimize damage and safeguard the site. The contractor or his Superintendent
shall immediately report the spill or discharge in accordance with the Special Provisions of this
Contract; and the requirements of the Florida Statute Chapter 376 Pollution Discharge
Prevention and Removal will be followed.

The Contractor shall provide tanks or barrels to be used for off-site disposal of chemical
pollutants such as drained lubricating or transmission oils, greases, etc. produced as a by-
product of this work. Washing, fueling or servicing of equipment shall be avoided where
spillage or wash water can enter the watercourse.

7. SPECIAL REQUIREMENTS

The Contractor shall submit to the Engineer for review and approval prior to construction, a
construction schedule showing the sequence of all work by river sections to be performed.

The Contractor shall exercise care while working in the areas of existing lawns, roads,
structures, utilities, railroads, other improvements and cropland. The Contractor shall be
responsible for the prompt repair or replacement of any such improvements damaged by
his/her operations.

Fences which must be removed for access shall be removed with the minimum damage
practical and reinstalled as near to the original condition as possible immediately after
construction access is no longer needed at the site.

In areas identified in the specifications, or on the drawings, as "Hand Work"; portable
winches, chainsaws, hand held tools, block and tackle, cables, log chains, etc., and manual
labor will be allowed.

Disturbance of the river banks and the river bottom should be avoided while removing
debris.

Where the haul off of debris is required in improved areas at "Hand Work" sites, wheeled
and/or tracked vehicles for removing, loading and hauling the debris off-site will be allowed
at specified selected locations as designated by the Engineer or Construction Inspector.

The Contractor shall be responsible for complying with all applicable requirements of the
Florida Department of Transportation's Manual on Uniform Traffic Control Devices as
adopted by the Department of Transportation pursuant to Chapter 316 Florida Statute when
work is performed on public right-of-ways. When equipment or personnel are operating on
public right-of-way, flagmen shall be stationed to warn oncoming traffic of congestion.
Proper construction road signs shall be in place. A means of removing sediment and/or
debris from roadways shall be established. Sweep machines may remove residue deposited
on roadways, manual sweeping methods or pressurized water. The Contractor shall be
responsible for implementation of these measures.
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8. EQUIPMENT

No heavy equipment will be authorized. All work will be performed using hand tools
(chainsaws, ropes, cables, handsaws). All work will be conducted from a small skiff or
johnboat measuring 18 feet or less and no more than 10 feet in width. Only outboard motors
20 hp or less or electric motors may be used.

Vessels shall not be operated in an unsafe manner. Speed of the vessel should be maintained
at or below 10 mph, where possible. Extra care should be taken near wildlife or other
environmentally sensitive areas.

9. MEASUREMENT AND PAYMENT

10.

11.

12.

Measurement and payment for Sanibel River Clearing will be on a lump sum basis for each
river section as indicated in the proposal section of the specifications. Such payment shall be
considered full compensation for all labor, equipment, tools, materials, mobilization,
demobilization and other items necessary and incidental to complete the work.

ITEMS OF WORK AND OTHER CONSTRUCTION DETAILS

Items of work to be performed in conformance with this specification and the construction
details thereof are:

Vegetative debris hauled off-site shall be taken to the City of Sanibel Public Works
Department, 750 Dunlop Rd. The Engineer shall determine final disposal site.

Non-vegetative debris hauled off-site shall be taken to the City of Sanibel Public Works
Department, 750 Dunlop Rd.

Work on these sites is limited to "hand work" methods of debris removal and the contractor
is required to use removal methods, which will minimize disturbance of and environmental
damage to the work site. Particular emphasis shall be given to protecting the river bottom
and banks, adjacent wetlands, offload areas, and disposal areas. The Contracting Officer
shall order the removal of any worker from the job site whose performance is found to be
unsatisfactory.

An overall work plan and environmental plan will be developed/submitted by the contractor
and approved/supervised by the Engineer.

ACCESS AND SECURITY

A key to access City properties will be provided to the Contractor prior to beginning work at
the respective site(s). The Contractor is responsible for ensuring that the key is cared for and
returned to the City at the end of the project. The Contractor is strictly prohibited from
making copies of the key and/or distributing the key to subcontractors without prior written
approval from the City.

MEDIA CONTACT AND SOCIAL MEDIA

The City is the primary point of contact for news media inquiries relating to this project or
other City projects. Any news media inquiries should be directed to the City of Sanibel
Public Works Department. Any conversations between the Contractor or their subcontractors
with the news media should be reported immediately to the City’s Project Manager. The
Contractor is responsible for the content of all social media postings by employees or
subcontractors regarding this project.
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Photo 1. Example of mangrove prop roots growing
within the 12°-15’ channel. Prop roots impacting the
designated channel will be trimmed back to the point
of attachment.

Phot 2. Example of semi-submerged dead woody
vegetative debris along the 12°-15” channel that will be
removed as part of this project.

Photo 3. Example of branches encroaching on 12°-15’ Photo 4. Example of sul;me-rged log within the 12’-15°
channel. channel that will be removed as part of this project.
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Photo 5. Example 0 dead woody debris along river Photo 6. Example of low-hanging branches and
bank that will be removed as part of this project. mangrove prop roots encroaching on the 12°-15’

channel that will be trimmed as part of this project.

-
Photo 7. Example of fallen tree with large branches Photo 8. Example of submerged and emergent woody
within the 12°-15” channel. Only unattached lower debris within 12’- 15 channel that will need to be
branches will be removed to open flow way. removed as part of this project.
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Photo 9. Example of wading bird nest in a tree
overhanging the 12°-15” channel. This is an example of
how wading bird nesting habitat can be enhanced by
trimming. Trimming should mimic this type of habitat.

Photo 11. Example of wading bird nest along the river
edge, outside of the 12°-15’ channel. Lower branch
trimming below the nest may be required to enhance
future nesting activity.
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Photo 10. Example of wading bird nest overhanging
river channel. Goal of trimming is to mimic this type of
habitat where possible, while maintaining some open
flyways in other areas.

Photo 12. Example of low-hanging nest within the
12°-15’ channel. All nests or potential nesting sites
within the channel that are not obstructing flow will be
protected, or trees will be trimmed to enhance nesting.
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Photo 13. Example of cattails (Typha sp.) within 12°- 15’
channel that will need to be removed as part of this project.

Photo 14. Example of cattails (Typha sp.) along shoreline that
will need to be removed as part of this project.

Photo 15. Example of monoculture of cattails (7ypha sp.) within
12°- 15’ channel that will need to be removed as part of this project.
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