



ADDENDUM NO. 2

May 4, 2026

RE: Fishing Pier Temporary Repairs Pending Full Replacement
(ITB-BP-0-2026/JH) Bid opening date: May 28, 2026 @ 2:30PM

FROM: City of Sanibel
800 Dunlop Road
Sanibel, FL 33957

TO: Prospective Bidders and Others Concerned

This addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions, and/or revisions to and shall take precedence over the original document.

A. Questions and Answers

Question No. 1: Is the \$1,500 per day, for liquidated damages, the correct amount for the project as shown on page GC-17, Section 2.5.13 of the project specifications?

Response No. 1: The liquidated damages should be \$100.00 per day for each calendar day of delay. Please replace page GC-17, with the updated copy for Section 2.5.13 Liquidated Damages.

CONTRACTOR shall be entitled to such extra compensation or extension of time or both, as agreed by the OWNER.

2.5.08 REMOVAL OF CONSTRUCTION EQUIPMENT, TOOLS, AND SUPPLIES:

At the termination of this Contract, before acceptance of the work by the OWNER, the CONTRACTOR shall remove all of his equipment, tools, and supplies from the property of the OWNER. Should the CONTRACTOR fail to remove such equipment, tools, and supplies, the OWNER shall have the right to remove them at the expense of the CONTRACTOR.

2.5.09 CLEANING UP:

The CONTRACTOR shall remove from the OWNER'S property, and from all public and private property, all temporary structures, rubbish, and waste materials resulting from his operation or caused by his employees and shall remove all surplus materials leaving the site smooth, clean, and true to line and grade.

2.5.10 ENGINEER'S CERTIFICATE OF SUBSTANTIAL COMPLETION:

When the work to be performed under this Contract is substantially completed in accordance with the Contract Documents, the Engineer shall prepare an Engineer's Certificate of Substantial Completion to be acknowledged and accepted by the OWNER and the CONTRACTOR. The Certificate may list items to be completed or corrected, but such Certificate shall not relieve the CONTRACTOR of his obligation to complete all work, whether listed or not, in accordance with the Contract Documents nor will it preclude any right the OWNER may have for recourse in accordance with the Contract Documents.

2.5.11 TERMINATION OF CONTRACTOR'S RESPONSIBILITY:

The Contract will be considered complete when all work has been finished, the final review made up by the Engineer, and the project accepted in writing by the OWNER. The CONTRACTOR'S responsibility shall then cease, except as set forth in his Performance and Payment Bond, as provided in Paragraph 2.3.08 Guaranty, and as provided in Paragraph 2.5.12 Correction of Faulty Work After Final Payment.

2.5.12 CORRECTION OF FAULTY WORK AFTER FINAL PAYMENT:

The making of the final payment by the OWNER to the CONTRACTOR shall not relieve the CONTRACTOR of responsibility for faulty materials or workmanship. The CONTRACTOR shall promptly replace any such defects discovered within one year from the date of written acceptance of the work.

2.5.13 LIQUIDATED DAMAGES:

In the event the CONTRACTOR fails to complete satisfactorily the entire work contemplated and provided for under this contract on or before the date of completion determined as described elsewhere herein, the OWNER shall deduct from the monies due to CONTRACTOR the sum of **One Hundred Dollars (\$100.00) for each calendar day of delay**, which sum is agreed upon not as a penalty but as a fixed and liquidated damage for each day of such delay, to be paid in full and subject to no deduction, it being understood and agreed that the time of completion is of the essence. If the monies due the CONTRACTOR are less than the amount of such liquidated damages, then the CONTRACTOR shall pay the balance to the OWNER.