

PROPOSAL

CITY OF SANIBEL, FLORIDA

POST HURRICANE IAN LIFT STATION CONTROL PANEL AND PLATFORM  
IMPROVEMENTS - PHASE 1

DUE APRIL 2, 2026 @ 2:30 PM

TO: CITY OF SANIBEL  
Office of the Procurement Manager  
800 Dunlop Rd.  
SANIBEL, FLORIDA 33957

Pursuant to the advertisement for bids, the undersigned having read the Specifications and examined the Drawings prepared by Tetra Tech, Inc. and the City of Sanibel for the POST HURRICANE IAN LIFT STATION CONTROL PANEL AND PLATFORM IMPROVEMENTS - PHASE 1 in the City of Sanibel, Florida hereby proposes to provide all materials, and all equipment, tools, etc., and to perform all labor necessary for furnishing the equipment as specified and described in said Specifications.

The Total Bid Price for the work based on the summation of the extensions of the unit prices on the attached itemized proposal is:

Item	Quantity	Total Price
Post Hurricane Ian Lift Station Control Panel and Platform Improvements - Phase 1	1	\$ 2,325,808.08
TOTAL BID IN WORDS		
TWO MILLION, THREE HUNDRED TWENTY FIVE THOUSAND, EIGHT HUNDRED EIGHTY AND <sup>08</sup> / <sub>100</sub>		\$ 2,325,808.08
(In words)		(In figures)
NAME OF SUBMITTING CONTRACTOR		
MAROLF ENVIRONMENTAL		

**TIME OF COMPLETION**

The undersigned further agrees to complete the fabrication and delivery of such work, ready for continuous and satisfactory operation in all respects, within **TWO HUNDRED SEVENTY (270)** calendar days of the Notice to Proceed.

**TIME OF VALIDITY**

It is hereby agreed that this proposal shall remain in full force and effect and may not be withdrawn for a period of sixty (60) days from the date of receiving proposals by the City of Sanibel.

**BID SECURITY**

The undersigned encloses herewith a certified check or cashier's check payable to the City of Sanibel, Florida or a bidder's bond bonding the undersigned and surety to the City of Sanibel, Florida in an amount not less than five percent (5%) of the total bid price as set out above, guaranteeing that the undersigned will enter into contract for the performance of the work if this proposal is accepted.

**ADDENDA**

Receipt of Addenda Nos. 1, 2A, 2B is hereby acknowledged.




**REQUIRED BID ITEMS**

No.	Name	Page Reference
1	Bid Package in sealed envelope marked with Title of Bid, Bid Number, Name & Address of Bidder	Cover page Invitation to Bid
2	Complete Proposal on form provided	Pages A-1 and P-1 through P-9
3	Complete Unit Price Proposal	Pages P-1 through P-9
4	Complete Similar Project Experience	Pages SPE-1 through SPE-6
5	Include Certified Check or Bid Bond 5% or more of total bid price	Pages A-1 and IB-4
6	Acknowledge issued addenda on page 2 of Proposal Form	Pages IB-2, P-2, GC-1
7	Letter or statement from Bidder's surety company it will execute and deliver a 100% Performance and Payment Bond	Page IB-3
8	Furnish evidence they have ability & experience, have sufficient capital and plant, and minimum 5-years of experience	Page IB-4, Pages SPE-1 through SPE-6


UNIT PRICE PROPOSAL

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
1	General Requirements	1	LS	\$171,632.00	\$171,632.00
2	Mobilizations/Demobilization	1	LS	\$120,142.00	\$120,142.00
3	Maintenance of Traffic	1	LS	\$38,500.00	\$38,500.00
4	<b>LS 5 Installation</b>				
4a	Demolition	1	LS	\$10,500.00	\$10,500.00
4b	Bypass	1	LS	\$22,120.00	\$22,120.00
4c	Cast in Place Concrete	1	LS	\$24,757.89	\$24,757.89
4d	Auger Cast Piles	1	LS	\$29,036.00	\$29,036.00
4e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
4f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
4g	Electrical Improvements	1	LS	\$41,671.66	\$41,671.66
4h	Submersible Pumps	2	EA	\$22,286.88	\$44,573.76
4i	Site Restoration	1	LS	\$6,300.00	\$6,300.00

  
4/15/26


UNIT PRICE PROPOSAL (continued)

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
<b>5</b>	<b>LS 14 Installation</b>				
5a	Demolition	1	LS	\$10,500.00	\$10,500.00
5b	Bypass	1	LS	\$21,070.00	\$21,070.00
5c	Cast in Place Concrete	1	LS	\$16,206.48	\$16,206.48
5d	Auger Cast Piles	1	LS	\$28,770.00	\$28,770.00
5e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
5f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
5g	Electrical Improvements	1	LS	\$40,348.45	\$40,348.45
5h	Submersible Pumps	2	EA	\$21,418.74	\$42,837.48
5i	Site Restoration	1	LS	\$4,900.00	\$4,900.00
<b>6</b>	<b>LS 17 Installation</b>				
6a	Demolition	1	LS	\$16,100.00	\$16,100.00
6b	Bypass	1	LS	\$22,400.00	\$22,400.00
6c	Cast in Place Concrete	1	LS	\$29,257.89	\$29,257.89
6d	Auger Cast Piles	1	LS	\$26,880.00	\$26,880.00
6e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
6f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
6g	Electrical Improvements	1	LS	\$43,751.01	\$43,751.01
6h	Submersible Pumps	2	EA	\$22,286.88	\$44,573.76
6i	Site Restoration	1	LS	\$10,500.00	\$10,500.00

  
4/15/26

UNIT PRICE PROPOSAL (continued)


ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
<b>7</b>	<b>LS 20 Installation</b>				
7a	Demolition	1	LS	\$7,700.00	\$7,700.00
7b	Bypass	1	LS	\$21,910.00	\$21,910.00
7c	Cast in Place Concrete	1	LS	\$16,206.48	\$16,206.48
7d	Auger Cast Piles	1	LS	\$27,958.00	\$27,958.00
7e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
7f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
7g	Electrical Improvements	1	LS	\$40,348.45	\$40,348.45
7h	Submersible Pumps	2	EA	\$22,286.88	\$44,573.76
7i	Site Restoration	1	LS	\$5,600.00	\$5,600.00
<b>8</b>	<b>LS 32 Installation</b>				
8a	Demolition	1	LS	\$7,700.00	\$7,700.00
8b	Bypass	1	LS	\$22,610.00	\$22,610.00
8c	Cast in Place Concrete	1	LS	\$16,206.48	\$16,206.48
8d	Auger Cast Piles	1	LS	\$28,224.00	\$28,224.00
8e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
8f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
8g	Electrical Improvements	1	LS	\$32,943.32	\$32,943.32
8h	Submersible Pumps	2	EA	\$13,107.78	\$26,215.56
8i	Site Restoration	1	LS	\$7,000.00	\$7,000.00



4/15/26


UNIT PRICE PROPOSAL (continued)

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
<b>9</b>	<b>LS 46 Installation</b>				
9a	Demolition	1	LS	\$10,500.00	\$10,500.00
9b	Bypass	1	LS	\$21,280.00	\$21,280.00
9c	Cast in Place Concrete	1	LS	\$16,206.48	\$16,206.48
9d	Auger Cast Piles	1	LS	\$27,692.00	\$27,692.00
9e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
9f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
9g	Electrical Improvements	1	LS	\$37,920.62	\$37,920.62
9h	Submersible Pumps	2	EA	\$13,398.84	\$26,797.68
9i	Site Restoration	1	LS	\$7,700.00	\$7,700.00
<b>10</b>	<b>LS 54 Installation</b>				
10a	Demolition	1	LS	\$14,798.00	\$14,798.00
10b	Bypass	1	LS	\$23,030.00	\$23,030.00
10c	Cast in Place Concrete	1	LS	\$16,206.48	\$16,206.48
10d	Auger Cast Piles	1	LS	\$29,568.00	\$29,568.00
10e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
10f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
10g	Electrical Improvements	1	LS	\$45,829.77	\$45,829.77
10h	Submersible Pumps	2	EA	\$23,066.82	\$46,133.64
10i	Site Restoration	1	LS	\$9,100.00	\$9,100.00

  
4/15/26


UNIT PRICE PROPOSAL (continued)

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
<b>11</b>	<b>LS 55 Installation</b>				
11a	Demolition	1	LS	\$18,200.00	\$18,200.00
11b	Bypass	1	LS	\$21,490.00	\$21,490.00
11c	Cast in Place Concrete	1	LS	\$16,206.48	\$16,206.48
11d	Auger Cast Piles	1	LS	\$27,146.00	\$27,146.00
11e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
11f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
11g	Electrical Improvements	1	LS	\$50,649.63	\$50,649.63
11h	Submersible Pumps	2	EA	\$39,208.68	\$78,417.36
11i	Site Restoration	1	LS	\$11,900.00	\$11,900.00
<b>12</b>	<b>LS 88 Installation</b>				
12a	Demolition	1	LS	\$7,700.00	\$7,700.00
12b	Bypass	1	LS	\$21,700.00	\$21,700.00
12c	Cast in Place Concrete	1	LS	\$16,206.48	\$16,206.48
12d	Auger Cast Piles	1	LS	\$28,490.00	\$28,490.00
12e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
12f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
12g	Electrical Improvements	1	LS	\$34,992.45	\$34,992.45
12h	Submersible Pumps	2	EA	\$23,066.82	\$46,133.64
12i	Site Restoration	1	LS	\$6,300.00	\$6,300.00

  
4/15/26

UNIT PRICE PROPOSAL (continued)

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
<b>13</b>	<b>LS 97 Installation</b>				
13a	Demolition	1	LS	\$10,500.00	\$10,500.00
13b	Bypass	1	LS	\$22,820.00	\$22,820.00
13c	Cast in Place Concrete	1	LS	\$16,206.48	\$16,206.48
13d	Auger Cast Piles	1	LS	\$27,426.00	\$27,426.00
13e	Additional Auger Cast Pile Depth	5	LF	\$63.00	\$315.00
13f	Platform Installation	1	LS	\$6,300.00	\$6,300.00
13g	Electrical Improvements	1	LS	\$40,312.66	\$40,312.66
13h	Submersible Pumps	2	EA	\$22,286.88	\$44,573.76
13i	Site Restoration	1	LS	\$7,000.00	\$7,000.00
14	Owner's Contingency	1	LS	\$200,000.00	\$200,000.00
<b>TOTAL:</b>					<b>\$2,325,808.08</b>



4115126

Respectfully submitted,

MAROLF ENVIRONMENTAL LLC

Contractor

(Individual ) (Partnership ) or (Corporation )

(SEAL)

Signed  \_\_\_\_\_

Name (print) TIM NORWOOD

Title ESTIMATOR/AUTHORIZED AGENT

Address 4430 ERIE DR

City/State NEW PORT RICHEY, FL

Telephone 800-282-6856

Fax \_\_\_\_\_

Email TNORWOOD@MAROLF.COM

DATE:

4/15/2026

**NOTE:** The legal status of the bidder, whether as an individual, partnership or corporation, must be indicated above, and all pertinent information as required of the Specifications must be furnished.

## SIMILAR PROJECT EXPERIENCE

DATE: 4/15/26

PROJECT IDENTIFICATION:

**CITY OF SANIBEL**

**POST HURRICANE IAN LIFT STATION CONTROL PANEL AND PLATFORM IMPROVEMENTS - PHASE 1**

List at least five (5) similar projects completed in the last ten (10) years that indicate the experience and qualifications of Bidder relevant to this project. Similar projects include:

- Wastewater lift station rehabilitation including pump and control panel removal and replacement
- Installation of auger cast piles and cast in place concrete
- Installation of aluminum platforms

At least one (1) project should include temporary bypass pumping and preparation of an approved maintenance of operations plan.

Bidder must include references from the respective clients in the fields below. Information should include Owner's name with contact person; description of work including Bidder's responsibilities; original contract price; final contract price; original contract time; actual time to complete the project; and any relevant circumstances or conditions about the project.

**PROJECT NAME:** City of Carrabelle Lift Station & Wastewater Improvements

**OWNER'S NAME:** City of Carrabelle

**CONTACT:** Charlie Porter | **Phone/Email:** [carrabellecharlie@yahoo.com](mailto:carrabellecharlie@yahoo.com)/850-528-0628

**PROJECT DESCRIPTION:** Multiple scopes of wastewater infrastructure work including: demolition and replacement of existing lift station platform with 8'x8' aluminum platform with concrete bases; installation of aluminum stairs with concrete landing; installation of aluminum hopper stand and pump stands; manhole seam injection grouting (6 manholes); installation of Vulcan Model SS-96 316 Stainless Steel Stato Screen; and associated piping and materials work at the Lanark Lift Station and WWTP.

**ORIGINAL CONTRACT AMOUNT:** \$390,383.95 over one year period

**FINAL CONTRACT AMOUNT:** \$390,383.95 over one year period

**NUMBER AND DOLLAR AMOUNT OF CHANGE ORDERS:** None on record

**ORIGINAL CONTRACT TIME:** *Completed within contract period*

**ACTUAL TIME TO COMPLETE:** *Completed within contract period*

**OTHER RELEVANT INFORMATION:** Work performed over a year long period. Other work performed for the city over the years. Included installation of aluminum platforms and stairs.

**PROJECT NAME:** Hernando County Utilities – Burger King Lift Station

**OWNER'S NAME:** Deeb Construction/Hernando County Utilities

**CONTACT:** Paul Taylor | **PHONE:** (727) 919-1252 | [ptaylor.deeb@yahoo.com](mailto:ptaylor.deeb@yahoo.com)

**PROJECT DESCRIPTION:** Full lift station rehabilitation at 6450 Nature Coast Blvd, Ridge Manor, FL 34602 for Hernando County Utilities. Work included removal of existing piping and installation of new 6" PVC C900 piping, check valves, 8" MJ gate valve with box and brass tag, new HCUD pump bases with base plates, intermediate guide rails, gauge assembly, link seals, and 10" SCH-40 sleeve. Scope also included electric bypass pump with diesel backup, electrical contractor services, data flow RTU, wet well and manhole coatings/liner, and all associated demo and freight. Marolf Environmental served as subcontractor to Deeb Construction & Development (General Contractor).

**ORIGINAL CONTRACT AMOUNT:** \$ 359,163.24

**FINAL CONTRACT AMOUNT:** \$448,954.05

**NUMBER AND DOLLAR AMOUNT OF CHANGE ORDERS:**2/\$89,790.81

**ORIGINAL CONTRACT TIME:** 140 days from NTP

**ACTUAL TIME TO COMPLETE:** *Completed within contract period*

**OTHER RELEVANT INFORMATION:** Project issued under Hernando County Contract No. 23-T00040/AP. County contact: Larry Cooper, (352) 754-4773. Included electric bypass pump with diesel backup

**PROJECT NAME:** On Top of the World – South Wastewater Treatment Facility (SWWTF) Equalization Basin Construction

**OWNER'S NAME:** Bay Laurel Center Community Development District (BLCCDD)

**CONTACT:** Bryan Schmalz, Utility Director | **PHONE:** (352) 414-5454 x4105 | [bryan\\_schmalz@blccdd.com](mailto:bryan_schmalz@blccdd.com)

**PROJECT DESCRIPTION:** Construction of a 250,000-gallon concrete watertight flow equalization basin connecting to the west side of the existing Wastewater Treatment Plant No. 1 at 8851 SW 90th Street, Ocala, FL 34481. Work included all electrical systems, mechanical equipment, and yard piping. Scope consisted of: two 25 HP surge pumps with SS guide rail system, two 40 HP Heliflow blowers, aluminum tank covers with stainless steel hardware, bypass HDPE pump piping, DR-18 PVC force main, 8" SDR-26 PVC sanitary sewer lines, mag meters, plug and check valves, aluminum knee brackets, chain link fencing, grading, compaction, concrete testing, odor control slab, and demolition of existing facade. Marolf Environmental served as prime contractor.

**ORIGINAL CONTRACT AMOUNT:** \$ 670,200.70

**FINAL CONTRACT AMOUNT:** \$670,200.70

**NUMBER AND DOLLAR AMOUNT OF CHANGE ORDERS:** None on Record

**ORIGINAL CONTRACT TIME:** Services to begin immediately upon execution — June 30, 2022

**ACTUAL TIME TO COMPLETE:** *Completed within contract period*

**OTHER RELEVANT INFORMATION:** Contract executed June 30, 2022 with Bay Laurel Center CDD, a special purpose government entity. Engineer of record: Kimley-Horn. Included bypass HDPE pump piping

**PROJECT NAME:** Safety Harbor Club – Wastewater Treatment Facility & Lift Station Rehabilitation (Job #3288)

**OWNER'S NAME:** Safety Harbor Club, Inc.

**CONTACT:** Tom Hart | **PHONE:**404-303-1087

**PROJECT DESCRIPTION:** Full wastewater treatment facility construction and dual lift station rehabilitation at Safety Harbor Club, Upper Captiva Island, FL. WWTF scope included Marolf-manufactured 15,000-gallon extended aeration Class-3 precast concrete WWTP with tertiary filter system, surge pumps, PD blowers, chlorine feed system, aluminum handrail and stairway, aluminum grating, site work, excavation, demo of existing plant, freight via barge to island, startup, and O&M manuals. Lift Station rehab scope covered two lift stations with duplex submersible pumps, SS control panels, bypass pumping, PVC piping, float switches, and electrical wiring. Engineer of record: McDonald Group International, Inc. Marolf Environmental served as prime contractor.

**ORIGINAL CONTRACT AMOUNT:** \$941,132.00

**FINAL CONTRACT AMOUNT:** \$941,132.00

**NUMBER AND DOLLAR AMOUNT OF CHANGE ORDERS:** None on Record

**ORIGINAL CONTRACT TIME:** 150 days from mobilization on site (contract dated July 1, 2022)

**ACTUAL TIME TO COMPLETE:** Nov 27,2022

**OTHER RELEVANT INFORMATION:** Project located on Upper Captiva Island, materials delivered via barge from Pine Island/St. James City port. Both lift station rehabs included bypass pumping.

**PROJECT NAME:** Barefoot Hotel – Auger Cast Pile Foundation

**OWNER'S NAME:** Barefoot Hotel (via Hooper & Sons Concrete and Block)

**CONTACT:** Guy Gunnaway | **PHONE:** (727) 647-7324

**PROJECT DESCRIPTION:** Subcontractor reference provided by Hooper & Sons Concrete and Block. Hooper & Sons performed installation of 200+ auger cast piles for the Barefoot Hotel, an 8-story high-rise construction project. Marolf Environmental has an established working relationship with Hooper & Sons Concrete and Block and intends to utilize them as the auger cast pile subcontractor for this project. Hooper & Sons brings extensive auger cast pile experience directly relevant to the foundation requirements of the Sanibel lift station platform improvements.

**ORIGINAL CONTRACT AMOUNT:** \$850,000

**FINAL CONTRACT AMOUNT:** \$850,000

**NUMBER AND DOLLAR AMOUNT OF CHANGE ORDERS:** N/A

**ORIGINAL CONTRACT TIME:** N/A

**ACTUAL TIME TO COMPLETE:** N/A

**OTHER RELEVANT INFORMATION:** Reference provided by Eric Hooper, CEO, Hooper & Sons Concrete and Block. Contact: (352) 234-4191 | [info@hooperandsonsconcrete.com](mailto:info@hooperandsonsconcrete.com). Hooper & Sons will serve as Marolf Environmental's designated auger cast pile subcontractor for the Sanibel project.

# Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

## Bid Bond

### CONTRACTOR:

(Name, legal status and address)

Marolf Environmental, Inc.  
4430 Erie Drive  
New Port Richey, FL 34652

### SURETY:

(Name, legal status and principal place of business)

The Hanover Insurance Company  
440 Lincoln Street  
Worcester, MA 01653

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

### OWNER:

(Name, legal status and address)

City of Sanibel  
800 Dunlap Road  
Sanibel, FL 33957

**BOND AMOUNT:** \$ 5%

Five Percent of Amount Bid

### PROJECT:

(Name, location or address, and Project number, if any)

ITB-UT-2-2026/BS - Post Hurricane Ian Lift Station Control Panel and Platform Improvements - City of Sanibel Lift Stations (Multiple Sites) Sanibel, Florida 33957 - Installation of lift station control panels and platforms, including electrical upgrades, bypass pumping, demolition, concrete work.

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 2nd day of April, 2026

Marolf Environmental, Inc.

(Principal)

(Seal)

(Witness)

By:

(Title)

The Hanover Insurance Company

(Surety)

(Seal)

By:

(Title) Kevin R. Wojtowicz Attorney-in-Fact

(Witness)

Jordan Long





April 2, 2026

Citrus County School Board  
Facilities and Construction  
1007 W. Main Street  
Inverness, FL 34450

**RE: Marolf Environmental, Inc.**

To Whom It May Concern:

This is to advise you that our office provides bid, performance, and payment bonds for **Marolf Environmental, Inc.** The name of their surety is **The Hanover Insurance Company**, which carries an A.M. Best Rating of **A XV** and listed in the Department of Treasury's Federal Register.

Based upon normal and standard underwriting criteria at the time of the request, we should be able to provide **Marolf Environmental, Inc.**, performance and payment Bonds with single projects in the amount of **\$10,000,000** and aggregate support in the amount of **\$30,000,000**. We reserve the right to review final contractual documents, bond forms and obtain satisfactory evidence of funding prior to final commitment to issue bonds.

**Marolf Environmental, Inc.** is an excellent contractor, and we hold them in the highest regard. We feel extremely confident in our contractor and encourage you to offer them an opportunity to execute any upcoming projects.

This letter is not an assumption of liability, nor is it a bid or performance and payment bond. It is issued only as a bonding reference requested by our respected client. We do not assume liability to any third party, including you, if we do not execute said bonds.

If you should have any questions, please do not hesitate to give me a call.

Sincerely,

A handwritten signature in blue ink, appearing to read "K Wojtowicz".

Kevin Wojtowicz  
Surety Bond Specialist

THE HANOVER INSURANCE COMPANY  
MASSACHUSETTS BAY INSURANCE COMPANY  
CITIZENS INSURANCE COMPANY OF AMERICA

POWER OF ATTORNEY

THIS Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

KNOW ALL PERSONS BY THESE PRESENTS:

That THE HANOVER INSURANCE COMPANY and MASSACHUSETTS BAY INSURANCE COMPANY, both being corporations organized and existing under the laws of the State of New Hampshire, and CITIZENS INSURANCE COMPANY OF AMERICA, a corporation organized and existing under the laws of the State of Michigan, (hereinafter individually and collectively the "Company") does hereby constitute and appoint

Kevin R. Wojtowicz, Jessica Reno, Laura D. Mosholder and/or Robert H. Bond

Of Acrisure of St. Petersburg, FL each individually, if there be more than one named, as its true and lawful attorney(s)-in-fact to sign, execute, seal, acknowledge and deliver for, and on its behalf, and as its act and deed any place within the United States, any and all surety bonds, recognizances, undertakings, or other surety obligations. The execution of such surety bonds, recognizances, undertakings or surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed by the president and attested by the secretary of the Company, in their own proper persons. Provided however, that this power of attorney limits the acts of those named herein; and they have no authority to bind the Company except in the manner stated and to the extent of any limitation stated below:


Any such obligations in the United States, not to exceed Fifty Million and No/100 (\$50,000,000) in any single instance

That this power is made and executed pursuant to the authority of the following Resolutions passed by the Board of Directors of said Company, and said Resolutions remain in full force and effect:

RESOLVED: That the President or any Vice President, in conjunction with any Vice President, be and they hereby are authorized and empowered to appoint Attorneys-in-fact of the Company, in its name and as it acts, to execute and acknowledge for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, waivers of citation and all other writings obligatory in the nature thereof, with power to attach thereto the seal of the Company. Any such writings so executed by such Attorneys-in-fact shall be binding upon the Company as if they had been duly executed and acknowledged by the regularly elected officers of the Company in their own proper persons.

RESOLVED: That any and all Powers of Attorney and Certified Copies of such Powers of Attorney and certification in respect thereto, granted and executed by the President or Vice President in conjunction with any Vice President of the Company, shall be binding on the Company to the same extent as if all signatures therein were manually affixed, even though one or more of any such signatures thereon may be facsimile. (Adopted October 7, 1981 – The Hanover Insurance Company; Adopted April 14, 1982 – Massachusetts Bay Insurance Company; Adopted September 7, 2001 – Citizens Insurance Company of America and affirmed by each Company on March 24, 2014)

IN WITNESS WHEREOF, THE HANOVER INSURANCE COMPANY, MASSACHUSETTS BAY INSURANCE COMPANY and CITIZENS INSURANCE COMPANY OF AMERICA have caused these presents to be sealed with their respective corporate seals, duly attested by two Vice Presidents, this 2<sup>nd</sup> day of April, 2026



The Hanover Insurance Company  
Massachusetts Bay Insurance Company  
Citizens Insurance Company of America


*James H. Kawiecki*  
James H. Kawiecki, Vice President

The Hanover Insurance Company  
Massachusetts Bay Insurance Company  
Citizens Insurance Company of America

*Julien M. Mendoza*  
Julien M. Mendoza, Vice President

STATE OF CONNECTICUT )  
COUNTY OF HARTFORD ) ss.

On this 2<sup>nd</sup> day of April, 2026 before me came the above named Executive Vice President and Vice President of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America, to me personally known to be the individuals and officers described herein, and acknowledged that the seals affixed to the preceding instrument are the corporate seals of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America, respectively, and that the said corporate seals and their signatures as officers were duly affixed and subscribed to said instrument by the authority and direction of said Corporations.



*Wendy Latournes*  
Wendy Latournes, Notary Public  
My commission expires July 31, 2025

I, the undersigned Vice President of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America, hereby certify that the above and foregoing is a full, true and correct copy of the Original Power of Attorney issued by said Companies, and do hereby further certify that the said Powers of Attorney are still in force and effect.

GIVEN under my hand and the seals of said Companies, at Worcester, Massachusetts, this 2<sup>nd</sup> day of April, 2026.

CERTIFIED COPY



The Hanover Insurance Company  
Massachusetts Bay Insurance Company  
Citizens Insurance Company of America

*John Rewedder*  
John Rewedder, Vice President

