

PROPOSAL

CITY OF SANIBEL, FLORIDA

POND APPLE PARK POST HURRICANE POND BANK RESTORATION

**DUE SEPTEMBER 18, 2025 @ 2:30 PM**

TO: CITY OF SANIBEL  
Public Works Department  
800 Dunlop Road  
Sanibel, Florida 33957

Pursuant to the advertisement for bids, the undersigned having read the Specifications and examined the Drawings prepared by Kimley-Horn and Associates, Inc. and the City of Sanibel for the **POND APPLE PARK POST HURRICANE IAN POND BANK RESTORATION** in the City of Sanibel, Florida, and having inspected the site of work and conditions affecting and governing same, hereby proposes to provide all materials, and all equipment, tools, etc., and to perform all labor necessary for the installation as specified and described in said Specifications.

The Total Bid Price for the work based on the summation of the extensions of the unit prices on the attached itemized proposal is:

Item	Quantity	Total Price
Pond Apple Park Post Hurricane Ian Pond Bank Restoration	1	\$ 370,432.43
TOTAL BID IN WORDS		
<u>Three hundred and seventy thousand,</u>		
<u>four hundred and thirty two dollars, and forty three cents</u>		\$ 370,432.43
(In words)		(In figures)
NAME OF SUBMITTING CONTRACTOR		
<u>BlueTerra LLC</u>		

# UNIT PRICE PROPOSAL

ITEM NO.	FDOT PAY ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
1	101	Mobilization and Demobilization	1	LS	126,380.33	126,380.33
2	120-1	Regular Excavation	400	CY	118.78	47,512.00
3	120-6	Embankment	2,500	CY	9.80	24,500.00
4	145-1	Geosynthetic Reinforced Soil Slopes	16,830	SF	0.77	12,959.10
5	570-1	Performance Turf	2,810	SY	18.09	50,832.90
6	985	Geotextile Fabric	16,830	SF	0.13	2,187.90
7	999-97	Remove, Protect, and Reinstall Rope and Bollard	630	LF	7.14	4,498.20
8	999-98	Temporary Irrigation Bypass Pumping System	1	LS	20,562.00	20,562.00
9	999-99	Topographic Survey	1	LS	6,000.00	6,000.00
10	NA	Owner's Contingency	1	LS	\$75,000.00	\$75,000.00
<b>TOTAL:</b>						<b>\$370,432.43</b>

Respectfully submitted,

BlueTerra LLC

Contractor  
(Individual\_\_\_\_) (Partnership\_\_\_\_) or (Corporation x)

(SEAL)

Signed Heather Herold

Name (print) Heather Herold

Title CEO

Address P.O. Box 783095

City/State Winter Garden, FL

Telephone (321) 626-6760

Fax (877) 793-4777

Email heatherherold@blueterra.us

DATE:

09/15/2025

**NOTE:** The legal status of the bidder, whether as an individual, partnership or corporation, must be indicated above, and all pertinent information as required of the Specifications must be furnished.

## Bid Bond

**CONTRACTOR:**

(Name, legal status and address)

BLUETERRA LLC

865 Rhett St.

Winter Garden, FL 34787

**SURETY:**

(Name, legal status and principal place of business)

Merchants National Bonding, Inc.

P.O. Box 14498

Des Moines, IA 50306-3498

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

**OWNER:**

(Name, legal status and address)

City of Sanibel

800 Dunlop Road

Sanibel, FL 33957

**BOND AMOUNT:**

5% Five Percent of Amount Bid

**PROJECT:**

(Name, location or address, and Project number, if any)

POND APPLE PARK POST HURRICANE IAN

Project Number, if any: ITB-UT-5-0-2025/BS

POND BANK RESTORATION, Sanibel, FL

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 18th day of September, 2025

  
(Witness) Jeff Huenink, CFO

BLUETERRA LLC

(Principal)


(Seal)

By:  Heather Herold, CEO  
(Title)

  
(Witness) Migdiel Burgos

Merchants National Bonding, Inc.

(Surety)

By:   
(Title) Jeffrey W. Reich, Attorney-in-Fact & FL Licensed Resident Agent  
Inquiries: 407-786-7770



By arrangement with the American Institute of Architects, the National Association of Surety Bond Producers (NASBP) ([www.nasbp.org](http://www.nasbp.org)) makes this form document available to its members, affiliates, and associates in Microsoft Word format for use in the regular course of surety business. NASBP vouches that the original text of this document conforms exactly to the text in AIA Document A310-2010, Bid Bond. Subsequent modifications may be made to the original text of this document by users, so careful review of its wording and consultation with an attorney are encouraged before its completion, execution or acceptance.



# MERCHANTS BONDING COMPANY™ POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., both being corporations of the State of Iowa, and MERCHANTS NATIONAL INDEMNITY COMPANY, an assumed name of Merchants National Bonding, Inc., (herein collectively called the "Companies") do hereby make, constitute and appoint, individually, **Jeffrey W. Reich**

Surety Bond #: Bid Bond  
Principal: BLUETERRA LLC  
Obligee: City of Sanibel

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the By-Laws adopted by the Board of Directors of the Companies.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of Indemnity and other writings obligatory in the nature thereof."

"The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner - Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this 18th day of September, 2025.




MERCHANTS BONDING COMPANY (MUTUAL)  
MERCHANTS NATIONAL BONDING, INC.  
MERCHANTS NATIONAL INDEMNITY COMPANY

By

President

STATE OF IOWA  
COUNTY OF DALLAS ss.

On this 18th day of September, 2025, before me appeared Larry Taylor, to me personally known, who being by me duly sworn did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and MERCHANTS NATIONAL INDEMNITY COMPANY; and that the seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behalf of the Companies by authority of their respective Boards of Directors.



(Expiration of notary's commission  
does not invalidate this instrument)

Notary Public

I, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL), MERCHANTS NATIONAL BONDING, INC., and MERCHANTS NATIONAL INDEMNITY COMPANY do hereby certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still in full force and effect and has not been amended or revoked.

In Witness Whereof, I have hereunto set my hand and affixed the seal of the Companies on this 18th day of September, 2025.



Secretary

POA0018-(5/25)

#### TIME OF COMPLETION

The undersigned further agrees to complete the furnishings and construction of such work, ready for continuous and satisfactory operation in all respects, within NINETY (90) calendar days of the Notice to Proceed.

#### TIME OF VALIDITY

It is hereby agreed that this proposal shall remain in full force and effect and may not be withdrawn for a period of sixty (60) days from the date of receiving proposals by the City of Sanibel.

#### BID SECURITY

The undersigned encloses herewith a certified check or cashier's check payable to the City of Sanibel, Florida or a bidder's bond bonding the undersigned and surety to the City of Sanibel, Florida in an amount not less than five percent (5%) of the total bid price as set out above, guaranteeing that the undersigned will enter into contract for the performance of the work if this proposal is accepted.

#### CONTINGENCY ALLOWANCE

Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs. Owner's Contingency are funds to be used at the discretion of the Owner to cover any increases in Project costs that result from Owner directed changes or unforeseen site conditions associated with construction. Markups for Construction Fees will be applied by the Contractor at the time contingency is used.

#### ADDENDA

Receipt of Addenda Nos. 1 is hereby acknowledged.

#### REQUIRED BID ITEMS

No.	Name	Page Reference
1	Bid Package in sealed envelope marked with Title of Bid, Bid Number, Name & Address of Bidder	Cover page Invitation to Bid
2	Complete Proposal on form provided	Pages A-1 and P-1 through P-4
3	Include Certified Check or Bid Bond 5% or more of total bid price	Pages A-1 and IB-3
4	Acknowledge issued addenda on page 2 of Proposal Form	Pages IB-2, P-2, GC-1
5	Letter or statement from Bidder's surety company it will execute and deliver a 100% Performance and Payment Bond	Page IB-3
6	Furnish evidence they have ability & experience, have sufficient capital and plant, and minimum 5-years of experience with similar projects	Page IB-4
7	Complete Unit Price Proposal	Pages P1 through P-4



City of Sanibel

Addendum 1: September 11, 2025 ITB-UT-5-2025/BS

**ADDENDUM NO. 1**  
**September 11, 2025**

**RE:** Pond Apple Park Post Hurricane Ian Pond Bank Restoration  
(ITB-UT-1-2025/SK) Proposal due date: September 18, 2025 @ 2:30PM

**FROM:** City of Sanibel  
800 Dunlop Road  
Sanibel, FL 33957

**TO:** Prospective Bidders and Others Concerned

This addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions, and/or revisions to and shall take precedence over the original document.

**A. Questions and Answers**

**Question No. 1:** 570-1 says to use rolled mats of perennial peanut. Would you accept pallets/slabs for this?

**Response No. 1:** Yes, pallets/slabs are acceptable.

**Question No. 2:** Is this project federally funded?

**Response No. 2:** No, the project is not federally funded.

**Question No. 3:** For the irrigation bypass pumping, will we need to filter the water from Pond 2 to the irrigation pump station?

**Response No. 3:** Water pumped from Pond 2 to the irrigation pump station will not require filtration. Configure system to withdraw water from top of Pond 2 to minimize sediment in the transfer irrigation water.

**Question No. 4:** The drawing specifically calls out rolled mats of perennial peanut. Is Sod via rolled mat an acceptable alternative?

**Response No. 4:** No, sod is not an acceptable alternative.

**Question No. 5:** The drawing does not specify the overall length of the perennial peanut. Can that be provided?

**Response No. 5:** 850 linear feet Pond 3 perimeter x 30 feet placement width = 2,810 square yards (approximately) to be furnished and installed.

Addendum 1: September 11, 2025 ITB-UT-5-2025/BS

- Question No. 6: The drawing specifies digging out 5" of the graded area to install the geocell system. Can any excess soil be left on site or will the contractor be required to haul it away?
- Response No. 6: The City will remove any excess soil from the project site.
- Question No. 7: What are bollards made of? Are they installed with concrete? Are they reusable if they need to be removed? Should the contractor price new bollards and rope?
- Response No. 7: The bollards are recently installed 4x4 wooden posts, not installed in concrete. Contractor shall remove, protect, and reinstall existing rope and bollards at 10' O.C. Do not price new rope and bollards.
- Question No. 8: Are there limits to excavation in pond 3 for material? Does the bottom need to stay at a Approx EL = -1.5. Is there information on what the material is at the bottom of the ponds that will be used for fill?
- Response No. 8: Excavate Pond 3 to a bottom EL = (-)1.5 (approximate). The material that has eroded into Pond 3 is similar to the surrounding soil type (fine to medium sand with some shell fragments).
- Question No. 9: How will contractor gain access to the site for machinery and supplies. Is there any information on this.
- Response No. 9: Owner will provide access via gated entrance adjacent to Periwinkle Way.

**B. ACKNOWLEDGEMENT OF ADDENDA**

- a. The Bidder shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of bid.
- b. All other terms, conditions and specifications of ITB-UT-5-2025/BS remain the same.
- c. Receipt acknowledged by:

Heather Herold 9/15/25  
Authorized Signature & Date Signed  
CEO  
Title  
BlueTerra LLC  
Name of Firm





# FLORIDA SURETY BONDS, INC.

620 N. Wymore Road, Suite 200  
Maitland, FL 32751  
407-786-7770  
Fax 407-786-7766

888-786-BOND (2663)  
Fax 888-718-BOND (2663)

[www.FloridaSuretyBonds.com](http://www.FloridaSuretyBonds.com)

September 18, 2025

City of Sanibel

800 Dunlop Road

Sanibel, FL 33957

**RE:** ITB-UT-5-0-2025/BS; Pond Apple Park Post Hurricane Ian Pond Bank Restoration, Sanibel, FL

**Bid Date:** 09/18/2025

To Whom It May Concern:

Should the proposal of BLUETERRA LLC, on the  
above referenced project be accepted and the contract therefore awarded to BLUETERRA LLC  
the Merchants National Bonding, Inc.

as Surety, duly authorized to do business in the State of Florida hereby intends to execute, as Surety, the  
Contract Bonds required by the terms of the contract or specifications when the application for such  
bonds is received from BLUETERRA LLC and the usual  
acceptable underwriting factors are furnished to us.

This letter will expire within 30 days of the date shown above.

Sincerely,

Merchants National Bonding, Inc.

Jeffrey W. Reich

Attorney-in-Fact & Florida Licensed Resident Agent

**MERCHANTS**  
**BONDING COMPANY™**  
**POWER OF ATTORNEY**

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., both being corporations of the State of Iowa, d/b/a Merchants National Indemnity Company (in California only) (herein collectively called the "Companies") do hereby make, constitute and appoint, individually,

Cheryl A Foley; Emily J Golecki; Jeffrey W Reich; Kim E Niv; Lisa A Roseland; Nathan K Reich; Robert P Olinn; Sarah K Olinn; Sonja Amanda Florea Harris; Susan L Reich; Teresa L Durham

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board of Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and April 27, 2024 and adopted by the Board of Directors of Merchants National Bonding, Inc., on October 16, 2015 and amended on April 27, 2024.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof."

"The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner-Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this 24th day of March, 2025.



MERCHANTS BONDING COMPANY (MUTUAL)  
MERCHANTS NATIONAL BONDING, INC.  
d/b/a MERCHANTS NATIONAL INDEMNITY COMPANY


By

*Larry Taylor*

President

STATE OF IOWA  
COUNTY OF DALLAS ss.

On this 24th day of March, 2025, before me appeared Larry Taylor, to me personally known, who being by me duly sworn did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behalf of the Companies by authority of their respective Boards of Directors.




(Expiration of notary's commission does not invalidate this Instrument)

*Penni Miller*

Notary Public

I, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., do hereby certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still in full force and effect and has not been amended or revoked.

In Witness Whereof, I have hereunto set my hand and affixed the seal of the Companies on this 18th day of September, 2025.



*Elisabeth Sandersfeld*

Secretary



### **Experience and References**

The team members of BlueTerra have 10 years of experience procuring, designing, constructing, funding, and monitoring over 100 aquatic restoration projects valued at over \$125M.

All projects listed in this section were delivered on time and on budget. BlueTerra has never issued a change order, paid liquidated damages, or been involved in a lawsuit with a client, prospect, or vendor. Below is a list of projects that BlueTerra team members completed in the last five years.

- FWC Oyster Reef Restoration in Southwest FL 2025
- Sanibel-Captiva Conservation Commission Oyster Reef Restoration 2025
- Tampa Bay Marina Dredge 2024
- Weeki Wachee Eelgrass Restoration 2024
- Sebastian River SAV Restoration 2024
- FWC Oyster Reef Enhancement at the FSU Coastal & Marine Laboratory 2024
- Brevard County Titusville Causeway Multitrophic Restoration and Living Shoreline Resiliency Project 2024
- Morehead City Sugarloaf Island Restoration and Resiliency Project 2024
- Preachers Hole and Big Slough Seagrass Restorations 2024
- FWC Blue Springs Bank Stabilization 2024
- City of Longboat Key New Pass Terminal Groin Restoration 2024
- Duke Energy Aquatic Harvesting of Excess Floating Seagrass 2024
- Fish & Wildlife Foundation of Florida IRL Tributaries Restoration 2023-2024
- Cotton Island Oyster Breakwater 2023
- Fish & Wildlife Foundation of Florida NW Fork of the Loxahatchee Eelgrass Restoration Project 2023
- City of Niceville Boggy Bayou Headwater Restoration Project 2023
- FWC M/V El Dorado Grounding Area Fill & Grade Project 2023
- City of Naples Bay Haldeman Creek Oyster Reef Restoration Site 2 2023

- Rip Rap Stabilization of La Palma Condominiums 2022
- SWFWMD Three Sisters Springs Canal Shoreline Stabilization Construction Project 2023
- Catalpa Cove HOA Maintenance Dredging 2022
- Sebastian Inlet State Park Coconut Point Emergency Stabilization 2022
- Sebastian Inlet District North & South Inlet Shoreline Stabilization Project 2022
- FWC Fruit Farm Tidal Creek Restoration Phase 2 2022
- FWC Warm Mineral Springs Restoration and Enhancement 2022
- WCIND Palma Sola Boat Ramp Navigation Maintenance Dredge 2022
- Charlotte County Hayward Canal Dredging 2022
- FWC Estuarine Habitat Restoration 2022
- Alachua County Hornsby Spring Restoration 2022
- NOSOCO Marquesas Seagrass Mitigation 2022
- Portofino Shores Lake Bank Restoration 2022
- FWC Blue Springs Bank Stabilization 2021
- Mayport Naval Station Dredge 2021
- City of Fort Walton Beach Lake Earl Maintenance Dredge 2021
- Stump Pass Buoy Installation Project 2021
- Ellie Schiller Homosassa Springs Wildlife Park Dredge and Boat House Replacement 2021
- City of Naples Oyster Reef Site 3 Restoration 2020
- City of Holmes Beach Navigational Maintenance Dredge 2020
- John Pennekamp Coral Reef State Park Buoy Installation 2020
- Citrus County Maintenance Dredging 2020-2024
- Kings Bay Restoration Project 2014-2024
- Homosassa River Restoration Project 2020-2024
- Caloosahatchee River Ecosystem Restoration 2020 – 2024

## BlueTerra References

Client: [The Florida Fish and Wildlife Conservation Commission \(FWC\)](#) and the [Sanibel-Captiva Conservation Foundation](#)

Project Title: [Oyster Reef Restoration in Southwest Florida](#)

Contact Person: [Jamie Wolanin](#)

Address: [1875 Orange Avenue E., Tallahassee, FL 32311](#)

Telephone Number: [\(941\) 740-7536](#)

Email Address: [jamie.wolanin@myfwc.com](mailto:jamie.wolanin@myfwc.com)

Job Date: [2025](#)

Description (Scope of Work): [BlueTerra team members constructed an oyster reef which involved supplying, delivering, offloading, and deploying 1,500 cubic yards of large, washed fossilized shell building material to enhance one oyster reef permitted for 3.48 acres.](#)

On Budget/Schedule?: [Yes](#)

Client: [West Coast Inland Navigation District](#)

Project Title: [Palma Sola Boat Ramp Dredge Project](#)

Contact Person: [Jeff Devine, MS, CDM](#)

Address: [200 E. Miami Avenue, Venice, FL 34285](#)

Telephone Number: [\(941\) 485-9402](#)

Email Address: [jeff@wcind.net](mailto:jeff@wcind.net)

Job Date: [2022](#)

Description (Scope of Work): [BlueTerra team members completed two projects to remove and dispose of sediment from tidal sections of the Palma Sola Boart Ramp located in Bradenton, FL.](#)

Client: [City of Niceville / AVCON](#)

Project Title: [Boggy Bayou Headwaters Restoration Project](#)

Contact Person: [Virgil C. Lee, PE](#)

Address: [320 Bayshore Drive, Suite A, Niceville, FL 32578](#)

Telephone Number: [\(850\) 585-7030](#)

Email Address: [vclewis@avconinc.com](mailto:vclewis@avconinc.com)

Job Date: [2023](#)

Description (Scope of Work): [BlueTerra team members completed a project to restore and enhance the living shoreline in the Boggy Bayou Headwaters. Project included the construction of a 2,697 SF dock, and native marsh plantings with removal of exotic/nuisance species \(approximately 2.19-acres\).](#)

Client: [Florida Fish and Wildlife Conservation Commission \(FWC\)](#)  
Project Title: [Warm Mineral Springs Restoration and Enhancement](#)  
Contact Person: [Taylor Kroll, PE \(was with FWC, but is now with WSP\)](#)  
Address: [1875 Orange Avenue E., Tallahassee, FL 32311](#)  
Telephone Number: [\(352\) 339-6736](#)  
Email Address: [taylor.kroll@wsp.com](mailto:taylor.kroll@wsp.com)  
Job Date: [2022](#)

Description (Scope of Work): [BlueTerra team members supervised and constructed a \\$3.2M project to address sedimentation, restore water flow and manatee navigation and passage in Warm Mineral Springs. Project involved dredging, earthwork, trucking, and endangered species monitoring.](#)  
On Budget/Schedule?: [Yes](#)

Client: [Florida Fish and Wildlife Conservation Commission \(FWC\)](#)  
Project Title: [Blue Springs Bank Stabilization Project](#)  
Contact Person: [Taylor Kroll, PE \(was with FWC, but is now with WSP\)](#)  
Address: [1875 Orange Avenue E., Tallahassee, FL 32311](#)  
Telephone Number: [\(352\) 339-6736](#)  
Email Address: [taylor.kroll@wsp.com](mailto:taylor.kroll@wsp.com)  
Job Date: [2021 and 2023](#)

Description (Scope of Work): [BlueTerra team members constructed two Blue Springs Bank Stabilization projects for FWC \(Phase I for \\$697,000 and Phase III for \\$885,000\) which included placing 1,000 lbs. of rock underwater with rigging for structural integrity of the spring walls.](#)  
On Budget/Schedule?: [Yes](#)

Client: [Southwest Florida Water Management District](#)  
Project Title: [Three Sisters Springs Canal Shoreline Stabilization Project](#)  
Contact Person: [Janie Hagberg](#)  
Address: [2379 Broad Street, Brooksville, FL 34604](#)  
Telephone Number: [\(813\) 857-7878](#)  
Email Address: [janie.hagberg@swfwmd.state.fl.us](mailto:janie.hagberg@swfwmd.state.fl.us)  
Job Date: [2023](#)

Description (Scope of Work): [BlueTerra team members constructed a \\$728,000 project to restore the eroded shoreline surrounding the springs and to enhance habitat and water flow. Project involved endangered species monitoring.](#)  
On Budget/Schedule?: [Yes](#)

Client: Florida Fish and Wildlife Conservation Commission

Project Title: Oyster Reef Enhancements at FSU Coastal Marine Laboratory

Contact Person: Kent Smith

Address: 1875 Orange Avenue E., Tallahassee, FL 32311

Telephone Number: (850) 566-9059

Email Address: kenneth.smith@myfwc.com

Job Date: 2022 and 2024

Description (Scope of Work): BlueTerra team members completed two Oyster Reef Enhancements at FSU Coastal Marine Laboratory. Projects included the acquisition, delivery, staging, and deployment by barge of Florida native limestone aggregate to enhance 14 subtidal oyster reefs.

On Budget/Schedule?: Yes

Client: City of Naples

Project Title: Oyster Reef Restoration Sites 2 and 3

Contact Person: Katie Laakonen

Address: 735 8<sup>th</sup> Street, Naples, FL 34102

Telephone Number: (239) 849-1831

Email Address: klaakonen@naplesgov.com

Job Date: 2020 and 2024

Description (Scope of Work): BlueTerra team members completed two projects – Oyster Reef Restoration Site 2 which included the construction of 10 artificial oyster reefs in Naples Bay, and Oyster Reef Site 3 at the mouth of Rock Creek.

On Budget/Schedule?: Yes



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



**STATE OF FLORIDA**  
**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**COLLI, CHRISTOPHER THOMAS**

BLUETERRA LLC

865 RHETT ST

WINTER GARDEN FL 34787

**LICENSE NUMBER: CGC1537785**

**EXPIRATION DATE: AUGUST 31, 2026**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



ISSUED: 03/03/2025

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





09/12/2025

To whom it may concern:

Please accept this letter as verification that Blueterra LLC is an active and valid account with JPMorgan Chase Bank, N.A. As of this letter, all accounts are in good standing.

For your request, please see the corresponding information needed to conduct business:

Account: 690115806

Routing: 267084131

Please note that the above is for ACH, Checks and Merchant Processing only.

Please reach out with any questions or concerns that you may have. Thank you.

Robert Lathrop

A handwritten signature in black ink, appearing to be "RL" or similar, with a stylized flourish.

Business Relationship Manager II

JPMorgan Chase Bank, N.A.