

PROPOSAL

CITY OF SANIBEL, FLORIDA

HURRICANE IAN PATHWAY REPAIRS PHASE 1

DUE JULY 31, 2025 @ 2:30 PM

TO: CITY OF SANIBEL
Public Works Department
750 Dunlop Road
Sanibel, Florida 33957

Pursuant to the advertisement for bids, the undersigned having read the Specifications and examined the Drawings prepared by Bowman and the City of Sanibel for the **HURRICANE IAN PATHWAY REPAIRS PHASE 1** in the City of Sanibel, Florida, and having inspected the site of work and conditions affecting and governing same, hereby proposes to provide all materials, and all equipment, tools, etc., and to perform all labor necessary for the installation as specified and described in said Specifications.

The Total Bid Price for the work based on the summation of the extensions of the unit prices on the attached itemized proposal is:

Item	Quantity	Total Price
Hurricane Ian Pathway Repairs Phase 1 - Base Bid	1	\$ 980,752.12
Area 1 – Additive Alternate Bid	1	\$ 57,393.83
Area 12 – Additive Alternate Bid	1	\$95,152.81
Area 18 – Additive Alternate Bid	1	\$156,168.93
TOTAL BASE BID PLUS ADDITIVE ALTERNATE BIDS IN WORDS		
<u>One Million Two Hundred Eighty-Nine Thousand</u>		
<u>Four Hundred Sixty-Seven and 69/100 Dollars</u>		
(In words)		<u>\$1,289,467.69</u>
		(In figures)
NAME OF SUBMITTING CONTRACTOR		
<u>Southern Striping Solutions, LLC</u>		

TIME OF COMPLETION

The undersigned further agrees to complete the furnishings and construction of such work, ready for continuous and satisfactory operation in all respects, within:

Hurricane Ian Pathway Repairs Phase 1 (Base Bid) work within **ONE HUNDRED AND TWENTY (120)** calendar days of the Notice to Proceed.

Area 1, Area 12, Area 18 (Additive Alternate Bids) work within **ONE HUNDRED AND FIFTY (150)** calendar days of the Notice to Proceed.

TIME OF VALIDITY

It is hereby agreed that this proposal shall remain in full force and effect and may not be withdrawn for a period of sixty (60) days from the date of receiving proposals by the City of Sanibel.

BID SECURITY

The undersigned encloses herewith a certified check or cashier's check payable to the City of Sanibel, Florida or a bidder's bond bonding the undersigned and surety to the City of Sanibel, Florida in an amount not less than five percent (5%) of the total bid price as set out above, guaranteeing that the undersigned will enter into contract for the performance of the work if this proposal is accepted.

CONTINGENCY ALLOWANCE

Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs. Owner's Contingency are funds to be used at the discretion of the Owner to cover any increases in Project costs that result from Owner directed changes or unforeseen site conditions associated with construction. Markups for Construction Fees will be applied by the Contractor at the time contingency is used.

ADDENDA

Receipt of Addenda Nos. 1 is hereby acknowledged.

REQUIRED BID ITEMS

No.	Name	Page Reference
1	Bid Package in sealed envelope marked with Title of Bid, Bid Number, Name & Address of Bidder	Cover page Invitation to Bid
2	Complete Proposal on form provided	Pages A-1 and P-1 through P-8
3	Complete Unit Price Proposal	Pages P-1 through P-8
4	Include Certified Check or Bid Bond 5% or more of total bid price	Pages A-1 and IB-3
5	Acknowledge issued addenda on page 2 of Proposal Form	Pages IB-2, P-2, GC-1
6	Letter or statement from Bidder's surety company it will execute and deliver a 100% Performance and Payment Bond	Page IB-3
7	Furnish evidence they have ability & experience, have sufficient capital and plant, and minimum FIVE (5) years' experience with similar projects.	Page IB-4

UNIT PRICE PROPOSAL – HURRICANE IAN PATHWAY REPAIRS PHASE 1 - BASE BID

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
ROADWAY					
101-1	Mobilization	1	LS	\$48,023.64	\$48,023.64
102-1	Maintenance of Traffic	1	LS	\$96,465.00	\$96,465.00
104-10-3	Sediment Barrier	23,203	LF	\$2.51	\$58,239.53
104-18	Inlet Protection System	36	EA	\$141.71	\$5,101.56
110-2-2	Selective Clearing & Grubbing	9.06	AC	\$8,890.39	\$80,546.93
110-4-10	Removal of Existing Concrete	516	SY	\$52.84	\$27,265.44
160-4	Type B Stabilization	424	SY	\$21.35	\$9,052.40
285-701	Optional Base Group 1 (4" Limerock)	377	SY	\$35.63	\$13,432.51
120-6	Embankment	150	CY	\$149.20	\$22,380.00
327-70-1	Mill Existing Asphalt (1.0")	10,483	SY	\$4.99	\$52,310.17
327-70-5	Bump Mill Existing Asphalt (2.0" Max.)	415	SY	\$8.17	\$3,390.55
334-113	Superpave Asphaltic Concrete (Traffic C, SP-9.5, 1.0")	25,685	SY	\$14.03	\$360,360.55
334-113A	Superpave Asphaltic Concrete Overbuild (Traffic C, SP-12.5, 3.0")	335	SY	\$55.12	\$18,465.20
520-2-4	Concrete Curb, Type D Modified	323	LF	\$37.94	\$12,254.62
522-2	Concrete Driveway (6" Thick)	87	SY	\$92.62	\$8,057.94
570-1-2	Performance Turf, Sod	19,350	SY	\$3.85	\$74,497.50
709-11-101	Pavement Marking (6" Std. White Painted)	1308	LF	\$1.02	\$1,334.16
709-11-201	Pavement Marking (6" Std. Yellow Painted)	17,171	LF	\$1.02	\$17,514.42
711-11-103	Thermoplastic, STD White 12" Solid Cross Walk	2,892	LF	\$2.50	\$7,230.00
711-11-105	Thermoplastic, STD White 24" Solid Stop Bar	810	LF	\$4.00	\$3,240.00
SP-1	Stabilized Shoulder Repair	202	LF	\$45.00	\$9,090.00
SP-2	Special Bike Markings	56	EA	\$375.00	\$21,000.00

**UNIT PRICE PROPOSAL – HURRICANE IAN PATHWAY REPAIRS PHASE 1 - BASE BID
(CONTINUED)**

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
SP-3	Preconstruction Video	1	LS	\$6,500.00	\$6,500.00
NA	Owner's Contingency	1	LS	\$25,000.00	\$25,000.00
HURRICANE IAN PATHWAY REPAIRS PHASE 1 TOTAL:					\$980,752.12

UNIT PRICE PROPOSAL – AREA 1 – ADDITIVE ALTERNATE BID

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
101-1	Mobilization	1	LS	\$5,470.68	\$5,470.68
102-1	Maintenance of Traffic	1	LS	\$5,527.65	\$5,527.65
104-10-3	Sediment Barrier	230	LF	\$3.19	\$733.70
110-1	Clearing & Grubbing	0.12	AC	\$14,743.58	\$1,769.23
160-4	Type B Stabilization	187	SY	\$25.63	\$4,792.81
120-6	Embankment (Beach Sand)	20	CY	\$265.08	\$5,301.60
522-2	Concrete Pathway, 6" Thick w/ Thickened Edge	163	SY	\$135.32	\$22,057.16
570-1-2	Performance Turf, Sod	100	SY	\$4.15	\$415.00
709-11-201	Pavement Marking (6" Std. Yellow Painted)	163	LF	\$2.00	\$326.00
SP-1	Preconstruction Video	1	LS	\$1000.00	\$1,000.00
NA	Owner's Contingency	1	LS	\$10,000.00	\$10,000.00
AREA 1 TOTAL:					\$57,393.83

UNIT PRICE PROPOSAL – AREA 12 – ADDITIVE ALTERNATE BID

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
101-1	Mobilization	1	LS	\$7,393.05	\$7,393.05
102-1	Maintenance of Traffic	1	LS	\$7,993.41	\$7,993.41
104-10-3	Sediment Barrier	50	LF	\$5.95	\$297.50
104-18	Inlet Protection System	3	EA	\$155.63	\$466.89
110-2-2	Selective Clearing & Grubbing	0.71	AC	\$10,929.60	\$7,760.02
120-6	Embankment	20	CY	\$240.63	\$4,812.60
327-70-1	Mill Existing Asphalt (1.0")	342	SY	\$13.04	\$4,459.68
327-70-5	Bump Mill Existing Asphalt (2.0" Max.)	237	SY	\$10.87	\$2,576.19
334-113	Superpave Asphaltic Concrete (Traffic C, SP-9.5, 1.0")	2,220	SY	\$14.03	\$31,146.60
570-1-2	Performance Turf, Sod	1,393	SY	\$4.50	\$6,268.50
709-11-101	Pavement Marking (6" Std. White Painted)	295	LF	\$2.03	\$598.85
709-11-201	Pavement Marking (6" Std. Yellow Painted)	1,984	LF	\$2.03	\$4,027.52
711-11-103	Thermoplastic, STD White 12" Solid Cross Walk	227	LF	\$6.00	\$1,362.00
711-11-105	Thermoplastic, STD White 24" Solid Stop Bar	24	LF	\$10.00	\$240.00
SP-1	Preconstruction Video	1	LS	\$2,000.00	\$2,000.00
SP-2	Special Bike Markings	10	EA	\$375.00	\$3,750.00
NA	Owner's Contingency	1	LS	\$10,000.00	\$10,000.00
AREA 12 TOTAL:					\$95,152.81

UNIT PRICE PROPOSAL – AREA 18 – ADDITIVE ALTERNATE BID

ITEM NO.	DESCRIPTION	EST. QUANT.	UNIT	UNIT PRICE	EXTENDED PRICE
101-1	Mobilization	1	LS	\$8,211.28	\$8,211.28
102-1	Maintenance of Traffic	1	LS	\$10,493.66	\$10,493.66
104-10-3	Sediment Barrier	3,540	LF	\$3.07	\$10,867.80
110-2-2	Selective Clearing & Grubbing	0.65	AC	\$10,155.03	\$6,600.77
334-113	Superpave Asphaltic Concrete (Traffic C, SP-9.5, 1.0")	1,925	SY	\$17.74	\$34,149.50
339-1	Miscellaneous Asphalt Pavement	110	SY	\$162.00	\$17,820.00
536-1-3	Guardrail Double Face	254	LF	\$75.23	\$19,108.42
536-73	Guardrail Removal	306	LF	\$5.00	\$1,530.00
536-85-27	Guardrail End Treatment	1	EA	\$12,512.00	\$12,512.00
536-85-29	Guardrail End Treatment	1	EA	\$2,326.30	\$2,326.30
570-1-2	Performance Turf, Sod	1,127	SY	\$4.50	\$5,071.50
709-11-101	Pavement Marking (6" Std. White Painted)	320	LF	\$2.03	\$649.60
709-11-201	Pavement Marking (6" Std. Yellow Painted)	1,270	LF	\$2.03	\$2,578.10
SP-1	Stabilized Shoulder Repair	200	LF	\$45.00	\$9,000.00
SP-2	Special Bike Markings	6	EA	\$375.00	\$2,250.00
SP-3	Preconstruction Video	1	LS	\$3,000.00	\$3,000.00
NA	Owner's Contingency	1	LS	\$10,000.00	\$10,000.00
AREA 18 TOTAL:					\$156,168.93

Respectfully submitted,


Southern Striping Solutions, LLC

Contractor

(Individual___) (Partnership___) or (Corporation ☒)

(SEAL)

Signed



Name (print)

Daniel Banks

Title

President

Address

16900 Gator Rd

City/State

Fort Myers, FL 33912

Telephone

239-591-5903

Fax

N/A

Email

alex@collierpave.com

DATE:

07/31/2025

NOTE: The legal status of the bidder, whether as an individual, partnership or corporation, must be indicated above, and all pertinent information as required of the Specifications must be furnished.

AIA® Document A310™ – 2010

Bid Bond

CONTRACTOR:

(Name, legal status and address)
Southern Striping Solutions, LLC

16900 Gator Road
Fort Myers, FL 33912

OWNER:

(Name, legal status and address)

City of Sanibel

Public Works Building, 750 Dunlop Road
Sanibel, FL 33957

BOND AMOUNT: Five Percent Of The Total Amount Bid (5%)

SURETY:

(Name, legal status and principal place
of business)

Merchants National Bonding, Inc.

P.O. BOX 14498

Des Moines, IA 50306-3498

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

PROJECT:

(Name, location or address, and Project number, if any)

ITB-PW-6-2025/SK, Hurricane Ian Pathway Repairs Phase 1 (FDOT FPN: 452816-1-54-01; Contract No. 2Y52), Sanibel, FL 33957

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 31st day of July 2025


(Witness) Arianne Ribera

Southern Striping Solutions, LLC

(Contractor as Principal)

(Seal)

(Title) Daniel Banks, President

Merchants National Bonding, Inc.

(Surety)

(Seal)

(Witness) Ursula Jakubik

(Title) Krystal L. Stravato, Attorney-in-Fact

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.

AIA Document A310™ – 2010 (rev. 10/2010). Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved.

WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects' legal counsel, copyright@aia.org.

ACD410P0810

MERCHANTS BONDING COMPANY™

POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., both being corporations of the State of Iowa, d/b/a Merchants National Indemnity Company (in California only) (herein collectively called the "Companies") do hereby make, constitute and appoint, individually,

Alyson Carmichael; Andreah Moran; Jaclyn Maffey; John Anthony Martinez; Kristi Messel; Krystal L. Stravato; Marisol Mojica; Ryan Gray; William G Griffin

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board of Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and April 27, 2024 and adopted by the Board of Directors of Merchants National Bonding, Inc., on October 16, 2015 and amended on April 27, 2024.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof."

"The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner-Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this 25th day of September, 2024.



MERCHANTS BONDING COMPANY (MUTUAL)
MERCHANTS NATIONAL BONDING, INC.
d/b/a MERCHANTS NATIONAL INDEMNITY COMPANY


By

Larry Taylor

President

STATE OF IOWA
COUNTY OF DALLAS ss.

On this 25th day of September, 2024, before me appeared Larry Taylor, to me personally known, who being by me duly sworn did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behalf of the Companies by authority of their respective Boards of Directors.



(Expiration of notary's commission does not invalidate this instrument)

Penni Miller

Notary Public

I, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., do hereby certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still in full force and effect and has not been amended or revoked.

In Witness Whereof, I have hereunto set my hand and affixed the seal of the Companies on this 31st day of July, 2025.



Elisabeth Sandersfeld

Secretary



July 31, 2025

The City of Sanibel
800 Dunlop Road
Sanibel, FL 33957

RE: Southern Striping Solutions, LLC
Project: Hurricane Ian Pathway Repairs Phase 1

To Whom It May Concern:

Southern Striping Solutions, LLC is a highly regarded and valued client of American Global and Merchants National Bonding, Inc. Merchants National Bonding, Inc. is rated by AM Best as A, Class IX, and is listed in the Department of the Treasury's Listing of Approved Sureties (Department Circular 570).

Southern Striping Solutions, LLC is more than capable of obtaining any necessary 100% Performance and Payment Bonds with regards to the captioned project however, it must be understood that our ability to provide any surety credit is based upon normal and standard underwriting criteria at the time of their request. This would include, but not be limited to, a review of the contract documents, and appropriate construction funding, if applicable.

This letter is not an assumption of liability or a commitment to issue bonds. It is solely a contractor prequalification letter for Southern Striping Solutions, LLC which is being furnished to you at the request of Southern Striping Solutions, LLC. Any arrangement for bonds is strictly a matter between Southern Striping Solutions, LLC and Merchants National Bonding, Inc.

If we can provide any further assurances or assistance, please do not hesitate to call upon us.

Sincerely,

Krystal L. Stravato
Attorney In Fact

MERCHANTS
BONDING COMPANY™
POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., both being corporations of the State of Iowa, d/b/a Merchants National Indemnity Company (in California only) (herein collectively called the "Companies") do hereby make, constitute and appoint, individually,

Alyson Carmichael; Andraeh Moran; Jaclyn Maffey; John Anthony Martinez; Kristi Messel; Krystal L Stravato; Marisol Mojica; Ryan Gray; William G Griffin

their true and lawful Attorney(s)-in-Fact, to sign its name as surety(ies) and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the Board of Directors of Merchants Bonding Company (Mutual) on April 23, 2011 and amended August 14, 2015 and April 27, 2024 and adopted by the Board of Directors of Merchants National Bonding, Inc., on October 16, 2015 and amended on April 27, 2024.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company thereto, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof."

"The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of Attorney or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its obligations under its bond.

In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner-Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

In Witness Whereof, the Companies have caused this instrument to be signed and sealed this 25th day of September, 2024.



MERCHANTS BONDING COMPANY (MUTUAL)
MERCHANTS NATIONAL BONDING, INC.
d/b/a MERCHANTS NATIONAL INDEMNITY COMPANY


By

Larry Taylor

President

STATE OF IOWA
COUNTY OF DALLAS ss.

On this 25th day of September, 2024, before me appeared Larry Taylor, to me personally known, who being by me duly sworn did say that he is President of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC.; and that the seals affixed to the foregoing instrument are the Corporate Seals of the Companies; and that the said instrument was signed and sealed in behalf of the Companies by authority of their respective Boards of Directors.



(Expiration of notary's commission does not invalidate this instrument)

[Signature]
Notary Public

I, Elisabeth Sandersfeld, Secretary of MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, INC., do hereby certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies, which is still in full force and effect and has not been amended or revoked.

In Witness Whereof, I have hereunto set my hand and affixed the seal of the Companies on this 31st day of July, 2025.



Elisabeth Sandersfeld

Secretary

Southern Striping Solutions, LLC
Sample Project Listing
July 24, 2025

The Following projects are listed to illustrate the abilities and experience of Southern Striping Solutions, LLC in relation to the project being bid. This list does not include all projects successfully completed.

Contact for all projects: Alex DeMarco – Director of Operations,
Phone: **239-591-5903** Email: alex@collierpave.com

City of Arcadia Sanitary Collection Ph 2A and Water Main Ph 1A

Total: \$1,700,644.65
Completed: 4/2024
Andrew Sitework
Chad Baker
239-226-1606 chad@andrewsitework.com

Stoneybrooke Road and Sidewalk

Total: \$1,486,715.07
Completed: 11/2024
Wrathell, Hunt, & Associates
Chuck Adams
239-464-7114 adamsc@whhassociates.com

Grey Oaks POA 2024 Paving Project

Total: \$491,231.75
Completed: 11/2024
Wrathell, Hunt, & Associates
Chuck Adams
239-464-7114 adamsc@whhassociates.com

2024 MSBU Paving Program Charlotte County

Total: \$1,514,353.10
Completed: 5/2025
Preferred Materials
Michael Drew
813-758-4252 michael.drew@preferredmaterials.com

Hérons Glen Clubhouse Mill and Resurface

Total: \$293,372.52
Completed: IN PROGRESS
BOWMAN
Christopher Ingram
239-254-2000 jbaker@bowman.com



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE BUILDING CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



DAHL, MICHAEL EDWARD

COLLIER PAVING & CONCRETE

16900 GATOR ROAD

FT. MYERS

FL 33967

LICENSE NUMBER: CBC084307

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at MyFloridaLicense.com



ISSUED: 06/05/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.