

**CITY OF SANIBEL
BID RESULTS**

Hurricane Ian Pathway Repairs Phase 1

July 31, 2025 at 2:30 p.m.

No.	Name	Bid	Bid Add Alternate Area 1	Bid Add Alternate Area 12	Bid Add Alternate Area 18	Bond	Addendum 1
1	Southern Striping Solutions LLC	\$980,2752.12	\$57,393.83	\$95,152.81	\$156,168.93	✓	✓
2	All Star Sports Surfacing	\$1,245,000.00	\$71,000.00	\$100,000.00	\$143,000.00	✓	✓
3	Ajax Paving Industries	1,490,176.45	119,865.95	138,308.80	172,707.10	✓	✓
4	EZ contracting LLC	2,609,873.86	289,577.85	626,451.20	535,522.45	✓	✓
5	Quality Enterprises Inc	1,148,257.26	129,686.92	140,504.31	146,294.55	✓	✓
6							
7							
8							
9							
10							
11							
12							
13							
14							
15							

CITY OF SANIBEL
MEETING MINUTES: BID OPENING
July 31, 2025 at 2:30 p.m.

Hurricane Ian Pathway Repairs Phase 1

MEETING START TIME: 2:32 PM

MEETING END TIME: 2:46 PM

LOCATION: Public Works Conference Room, 750 Dunlop Rd.

NUMBER OF ATTENDEES (SEE SIGN IN SHEET FOR NAMES): 8

MEETING MINUTES:

- Bids read aloud by Scott Krawczuk
- Bid information recorded by Oisin Dolley
- Read aloud that apparent low bid for base bid was submitted by Southern Striping Solutions LLC.

CITY OF SANIBEL
SIGN-IN SHEET: BID OPENING
July 31, 2025 2:30 PM
Hurricane Ian Pathway Repairs Phase 1

No.	Name	Organization	Telephone	Email Address
1	Calab Throop	EZ contracting	863-636-687	Fes.Calab+@gmail.com
2	Eli Wozniak	EZ Contracting	863-220-0911	Accounting@EZContracting.com
3	Sean Audter	QE inc	561-371-2005	saudter@QEUSA.com
4	Eddie Ken	Collier Paving & Concrete	239-719-7087	Eddie@collierpave.com
5	Oisin Dolley	City of Sanibel	239-472-6397	oisin.dolley@mysanibel.com
6	Martha Hartsfield	City of Sanibel		martha.hartsfield@mysanibel.com
7	Scott Krawczuk	City of Sanibel	239-472-6397	scott.krawczuk@mysanibel.com
8	Alfred Mittl	City of Sanibel	239-789-7558	fred.mittle@mysanibel.com
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				