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ADDENDUM NO. 1 
April 10, 2026 

 
 
RE: Sanibel Slough Hydraulic Dredging Project (ITB-NR-1-2026/BS) Proposal due date: May 07, 

2026 @ 2:30PM 
 
FROM:      City of Sanibel 
          800 Dunlop Road 
          Sanibel, FL 33957 
 
TO:        Prospective Bidders and Others Concerned 
 
This addendum is hereby incorporated into the bid documents of the project referenced above. The 
following items are clarifications, corrections, additions, deletions, and/or revisions to and shall take 
precedence over the original document. 
 
A.  Questions and Answers 
 
Question No. 1:  I reviewed the Bid documents and permits for the project listed above and saw that 

the permits left the determination of the dredge methodology up to the City.   Why 
did the City limit this work to hydraulic dredging only?  It seems you have a staging 
location close enough to the water that access could be found to complete this 
project mechanically.  Would the city entertain bid submittals if the contractor's 
methodology is mechanical dredging?  

Response No. 1: Condition #12 of the FDEP permit states: “The dredge material shall be 
hydraulically dredged and pumped into a geotextile dewatering tubes located 
at the approved upland disposal location at (No Named Address) Parcel ID 
#30-46-23-T2-U9622.2518. Sanibel, Florida 33957, in Section 2, Township 46 
South, Range 21 East, in Lee County.” The City cannot entertain bid submittals 
using mechanical dredging methodology. 

 
Question No. 2: Also, How much of the identified Muck Dewatering area can be cleared for 

material storage?  I'm not sure if that space is large enough to hold a 5,000+ CY 
hydraulic dredge operation.   Dewatering and removing the material will take 
much longer than dredging it which means lots of downtime for the 
hydraulic dredge as it waits for haul out.  

Response No. 2: No, the staging areas shown on the plans may not be expanded/cleared as 
they are on private property (via Right of Entry Agreements) that is not owned 
by the City.  However, the Contractor may choose to approach one or more 
owners of adjacent vacant properties to request permission to utilize additional 
area for dewatering activities.  Acceptability of this is subject to City receiving 
written approval from the property owner and is subject to approval by the 
Florida Department of Environmental Protection.   
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Question No. 3: Does the City have a disposal location that is a pass through cost to the 
contractor?  

Response No. 3: No, the City does not have a disposal site.  All material must be hauled off-   
island and disposed of at an approved site identified by the contractor.  . It is 
the Contractor's responsibility to provide in writing a proposed offsite disposal 
location which is subject to approval by the Florida Department of 
Environmental Protection, per Permit Specific Condition No. 5.  

 
 
Question No.4: Is there an estimated value (dollar amount) for the project?  Possibly 

something that the company you contracted can provide? 
Response No.4: The City has been awarded to grants to complete the project, and the 

remaining budget for construction is $1,734,401. 
 
 
 
 
 
 
 
A. ACKNOWLEDGEMENT OF ADDENDA 
 

a. The Bidder shall acknowledge receipt of this addendum by completing the applicable 
section in the solicitation or by completion of the acknowledgement information on the 
addendum.  Either form of acknowledgement must be completed and returned not later 
than the date and time for receipt of bid. 

b. All other terms, conditions and specifications of ITB-NR-1-2026/BS remain the same. 
c. Receipt acknowledged by:   
 

 

_____________________________________________________________________ 

    Authorized Signature & Date Signed 

 _____________________________________________________________________ 

  Title 

_____________________________________________________________________ 

    Name of Firm 

 


