

Sanibel Island Post Hurricane Ian Emergency Berm / Beach Recovery Project

Company	Contact	Phone Number	Email
Dickerson Infrastructure, Inc. dba Dickerson I	Larry T. Dale	772-429-4444	ldale@dfifl.com
Earth Tech Enterprises, Inc.	Benjamin Figley	239-774-1223	ben@earthtechenterprises.com
Phillips & Jordan, Inc.	Art Phelps	813-783-1132	festimate@pandj.com
Ahtna Marine and Construction Company, LL	Anthony Cavo	954-568-0007	acavo@ahtna.net
Eastman Aggregate Enterprises, LLC	Bernard Eastman	561-969-7147	bernie@eastmanagg.com
Thalle Construction Co., Inc.	Dennis B. Parces	919-245-1490	dparces@thalle.com



**Sanibel Island Post Hurricane Ian
Emergency Berm / Beach Recovery Project
Bid Opening November 20 @ 2:30 PM
Bid Results**

Contractor Name:

Earth Tech Enterprises, Inc.

Phillips & Jordan, Inc.

Item No.	Description	Unit	Quantity	Unit Price	Extended Price	Quantity	Unit Price	Extended Price
1	Mobilization/ demobilization	Job	1	\$ 125,000.00	\$ 125,000.00	1	\$ 960,946.85	\$ 960,946.85
2	Management of Traffic (MOT)	Job	1	\$ 175,000.00	\$ 175,000.00	1	\$ 113,634.92	\$ 113,634.92
3a	Sand Material Cost at Mine A	Tons	410100	\$ 8.23	\$ 3,375,123.00	410100	\$ 8.23	\$ 3,375,123.00
3b	Sand Fill in-place per design from Mine A	Tons	410100	\$ 26.50	\$ 10,867,650.00	410100	\$ 24.30	\$ 9,965,430.00
4a	Sand Material Cost at Mine B	Tons	0	\$ 8.85	\$ -			\$ -
4b	Sand Fill in-place per design from Mine AB	Tons	0	\$ 27.50	\$ -			\$ -
5	Surveying	Job	1	\$ 199,000.00	\$ 199,000.00	1	\$ 372,014.71	\$ 372,014.71
6	Debris Removal	18 cy Truck	10	\$ 1,800.00	\$ 18,000.00	10	\$ 2,048.00	\$ 20,480.00
7	Beach Access Restoration	Job	1	\$ 95,000.00	\$ 95,000.00	1	\$ 64,794.38	\$ 64,794.38
PROJECT TOTAL:					\$ 14,854,773.00			\$ 14,872,423.86



**Sanibel Island Post Hurricane Ian
Emergency Berm / Beach Recovery Project
Bid Opening November 20 @ 2:30 PM
Bid Results**

Contractor Name:		Ahtna Marine and Construction Company, LLC			Dickerson Infrastructure, Inc. dba Dickerson Florida, Inc.		
	Unit	Quantity	Unit Price	Extended Price	Quantity	Unit Price	Extended Price
	Job	1	\$ 2,200,000.00	\$ 2,200,000.00	1	\$ 470,000.00	\$ 470,000.00
	Job	1	\$ 150,000.00	\$ 150,000.00	1	\$ 300,000.00	\$ 300,000.00
	Tons	410100	\$ 8.24	\$ 3,379,224.00	410100	\$ 8.25	\$ 3,383,325.00
	Tons	410100	\$ 25.50	\$ 10,457,550.00	410100	\$ 27.00	\$ 11,072,700.00
	Tons			\$ -			\$ -
	Tons			\$ -			\$ -
	Job	1	\$ 110,000.00	\$ 110,000.00	1	\$ 100,000.00	\$ 100,000.00
	18 cy Truck	10	\$ 500.00	\$ 5,000.00	10	\$ 1,200.00	\$ 12,000.00
	Job	1	\$ 225,000.00	\$ 225,000.00	1	\$ 112,800.00	\$ 112,800.00
				\$ 16,526,774.00			\$ 15,450,825.00



**Sanibel Island Post Hurricane Ian
Emergency Berm / Beach Recovery Project
Bid Opening November 20 @ 2:30 PM
Bid Results**

Contractor Name:

Eastman Aggregate Enterprises, LLC

Thalle Construction Co., Inc.

Item No.	Description	Unit	Quantity	Unit Price	Extended Price	Quantity	Unit Price	Extended Price
1	Mobilization/ demobilization	Job	1	\$ 684,332.00	\$ 684,332.00	1	\$ 645,000.00	\$ 645,000.00
2	Management of Traffic (MOT)	Job	1	\$ 5,665.00	\$ 5,665.00	1	\$ 98,005.00	\$ 98,005.00
3a	Sand Material Cost at Mine A	Tons	410100	\$ 8.23	\$ 3,375,123.00	410100	\$ 8.30	\$ 3,403,830.00
3b	Sand Fill in-place per design from Mine A	Tons	410100	\$ 23.72	\$ 9,727,572.00	410100	\$ 25.65	\$ 10,519,065.00
4a	Sand Material Cost at Mine B	Tons		\$ -	\$ -			\$ -
4b	Sand Fill in-place per design from Mine AB	Tons		\$ -	\$ -			\$ -
5	Surveying	Job	1	\$ 321,566.00	\$ 321,566.00	1	\$ 230,000.00	\$ 230,000.00
6	Debris Removal	18 cy Truck	10	\$ 1,545.00	\$ 15,450.00	10	\$ 410.00	\$ 4,100.00
7	Beach Access Restoration	Job	1	\$ 51,500.00	\$ 51,500.00	1	\$ 40,000.00	\$ 40,000.00
PROJECT TOTAL:					\$ 14,181,208.00			\$ 14,940,000.00